
# Site Development Plan Salt Pond Apartments at Edgewater Hill Prepared For Edgewater Hill Enterprises, LLC 000 East High Street (CT Route 66) East Hampton, Connecticut December 2020



Scale: 1" = 1,000'

"APPROVED BY THE TOWN OF EAST HAMPTON PLANNING AND ZONING COMMISSION"

SIGNATURE OF CHAIRMAN OR SECRETARY

"APPROVED BY THE TOWN OF EAST HAMPTON INLAND WETLANDS AND WATERCOURSES COMMISSION'

SIGNATURE OF CHAIRMAN OR SECRETARY

# Applicants/Property Owners:

Edgewater Hill Enterprises, LLC 138 East High Street East Hampton, CT 06424

# Property Info:

000 East High Street Assessor's ID: 10A/85/5C Area: 59.41± Acres


# **Index To Drawings**

Sheet No.	Sheet Title
1	Cover Sheet
2	Improvement Location and Topographic Survey
3	Lot Line Modification Plan
4	Overall Layout Plan
5	Site Layout Plan
6	Edgewater Circle Plan and Profile
7	North Loop Plan and Profile
8	South Loop Plan and Profile
9	Grading Plan
10	Stormwater Management Plan
11	Building Drainage Plan
12	Utilities Plan
13	Landscaping Plan
14	Sight Line Plan and Profiles
15	Retaining Wall Profiles
16	Erosion and Sedimentation Control Plan
17	Site Logistics Plan
18	Erosion and Sedimentation Control Notes
19	Erosion and Sedimentation Control Notes and Details
20	Construction Notes and Details
21	Construction Details
22	Construction Details
23	Construction Details
24	Construction Details
25	Construction Details


NOT FOR CONSTRUCTION 12/14/2020


"TO MY KNOWLEDGE AND BELIEF THIS MAP IS SUBSTANTIALLY CORRECT AS NOTED HEREON."


LICENSE NO. DAVID C. McKAY, P.E.





DATE














THIS DRAWING IS THE PROPERTY OF BOUNDARIES LLC AND HAS BEEN SPECIFICALLY PREPARED FOR THE OWNER OF THIS PROJECT, AT THIS SITE, AND IS NOT TO BE DUPLICATED OR USED IN PART OR WHOLE FOR ANY OTHER PURPOSE, PROJECT, LOCATION OR OWNER WITHOUT THE EXPRESSED WRITTEN CONSENT OF BOUNDARIES LLC.

NOT FOR CONSTRUCTION 12/14/2020

**PLAN NOTES** 

1. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS. 2. SEE SHEET 2 FOR LEGEND & ABBREVIATIONS.

1" = 40' JOB I.D. NO. **20-2853** 


at Edgewater Hill

Salt Pond Apartments "North Loop Plan

dge: East

December 2020

Revisions



at Edgewater Hill Salt Pond Apartments a "South Loop Plan a Edge 000 East

1" = 40'


December 2020 JOB I.D. NO. **20-2853** 


Revisions


SHEET NO.


8


1. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS.























Edgewater Hill

Salt Pond Apartments


As Noted December 2020


JOB I.D. NO. **20-2853** 


Revisions

SHEET NO.

PLAN NOTES 1. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS. 2. SEE SHEET 2 FOR LEGEND & ABBREVIATIONS.







STORMWATER RUNOFF FROM THE PROPOSED IMPERVIOUS AREAS WILL BE COLLECTED IN DEEP SUMP CATCH BASINS WITH HOODED OUTLETS AT THE DOWNSTREAM STRUCTURE PRIOR TO DISCHARGING TO TWO STORMWATER BASINS FOR DETENTION OF PEAK STORMWATER RUNOFF RATES. THE LOW LEVEL OUTLETS OF THE STORMWATER BASINS ARE ELEVATED ABOVE THE BASIN BOTTOMS TO RETAIN THE WATER QUALITY VOLUME ON—SITE FOLLOWING STORM EVENTS. DUE TO THE PRESENCE OF A RESTRICTIVE LAYER AND PERCHED GROUNDWATER TABLES THE BOTTOM OF THE BASINS ARE SLOPED AND WILL BE PROVIDED WITH UNDERDRAINS SIZED TO ALLOW THE BASINS TO DRAIN WITHIN 72 HOURS FOLLOWING STORM EVENTS. GROUNDWATER RECHARGE WILL BE PROVIDED BY DRY WELLS WITH HIGH LEVEL OVERFLOWS THAT WILL CAPTURE THE RUNOFF FROM THE PROPOSED BUILDING ROOFS AND GRASSED AREAS.

ACCORDING TO THE UNITED STATES DEPARTMENT OF AGRICULTURE (USDA), NATURAL RESOURCES CONSERVATION SERVICE (NRCS) WEB SOIL SURVEY FOR THE STATE OF CONNECTICUT, THE SOILS LOCATED IN THE DEVELOPMENT AREA ARE AS

3 RIDGEBURY, LEICESTER & WHITMAN SOILS, 0-8% SLOPES, EXTREMELY STONY (HSG D) (CT WETLAND SOIL) 46C WOODBRIDGE FINE SANDY LOAM, 8-15% SLOPES, VERY STONY (HSG C/D) 86D PAXTON AND MONTAUK FINE SANY LOAMS, 15-35% SLOPES, EXTREMELY STONY (HSG C)

INLAND WETLANDS LOCATED UPON THE SUBJECT PROPERTY ARE AS SHOWN ON THE APPROVED EDGEWATER HILL MASTER PLAN, AND PERMITS TO CONDUCT REGULATED ACTIVITIES FOR THE PROPOSED WORK ARE REQUIRED FROM THE MUNICIPAL WETLANDS AND WATERCOURSES AGENCY. THE PROJECT PROPOSES THE REMOVAL OF ISOLATED WETLAND SERIES H (±2,250 SF OF WETLAND ACTIVTY) AND THE INSTALLATION OF TIMBER MATS FOR THE CROSSING OF WETLAND SERIES A/B AT ITS NARROWEST POINT FOR THE HAUL ROAD (±750 SF OF WETLAND ACTIVITY). THE DEVELOPMENT OF THE PROJECT INCLUDES ±3,000 SQUARE FEET (0.07 ACRES) OF WETLAND ACTIVITY, 298,993 SQUARE FEET (6.86 ACRES) OF UPLAND REVIEW AREA ACTIVITY, AND A TOTAL SITE DISTURBANCE OF 377,632 SQUARE FEET (8.67 ACRES).

CONTINUOUS SEDIMENT BARRIERS WILL BE INSTALLED AT LOCATIONS SHOWN PRIOR TO ANY EARTHWORK OPERATIONS. THESE MEASURES WILL BE MAINTAINED UNTIL ALL DISTURBED AREAS HAVE BEEN PERMANENTLY STABILIZED. GRUBBING OF STUMPS SHALL BE COMPLETED IN PHASES AS SHOWN ON THE EROSION AND SEDIMENTATION CONTROL PLAN TO LIMIT THE AMOUNT OF DISTURBED SOILS AT ANY TIME.

### REFERENCE IS MADE TO:

1. CONNECTICUT GUIDELINES FOR SOIL EROSION AND SEDIMENT CONTROL, MAY 2002. 2. SOIL SURVEY OF MIDDLESEX COUNTY CONNECTICUT, U.S.D.A. NATURAL RESOURCES CONSERVATION SERVICE.

### **DEVELOPMENT SCHEDULE:**

PRIOR TO THE START OF CONSTRUCTION, THE CONTRACTOR IS TO SCHEDULE A MANDATORY PRECONSTRUCTION MEETING ON SITE TO DISCUSS ISSUES AS THEY RELATE TO THE PROPOSED PROJECT. THESE ISSUES WILL INCLUDE BUT NOT BE LIMITED

- 1. RESOURCE PROTECTION.
- 2. CONSTRUCTION VEHICLE ACCESS, PARKING AND FUELING.
- 3. CONSTRUCTION METHODS AND SCHEDULING.
- 4. EXISTING SITE UTILITIES AND MARK-OUT COORDINATION. 5. MATERIAL DELIVERY AND STOCKPILING.
- 6. UTILITY AS-BUILT DRAWINGS
- 7. STORMWATER POLLUTION CONTROL PLAN AND SITE INSPECTION PROCEDURES.

### SUGGESTED SEQUENCE OF CONSTRUCTION.

### PHASE 1 - INSTALLATION OF EROSION CONTROLS

- 1. OBTAIN APPROPRIATE PERMITS, NOTIFY TOWN OFFICIALS OF CONSTRUCTION COMMENCEMENT, AND SUBMIT CONSTRUCTION TIMETABLE.
- 2. FLAG THE LIMITS OF CONSTRUCTION AND CLEARING LIMITS.
- 3. INSTALL THE CONSTRUCTION ENTRANCE/ANTI-TRACKING PAD.

CONTROL MEASURES HAVE BEEN INSTALLED AND APPROVED.

- 4. ON-SITE CONSTRUCTION SEQUENCE SHALL START WITH THE MINIMUM AMOUNT OF CLEARING REQUIRED TO INSTALL GEOTEXTILE SEDIMENT FENCE, WOOD CHIP BERMS, AND/OR HAY/STRAW BALES AS SHOWN ON PLAN.
- 5. INSTALL WOOD CHIP BERMS, SEDIMENT FENCE AND HAY/STRAW BALES AS SHOWN ON THE PLANS OR AS REQUIRED. 6. FOLLOWING INSTALLATION OF THE EROSION CONTROLS, THE CONTRACTOR SHALL CONTACT THE ENGINEER AND TOWN STAFF FOR INSPECTION AND APPROVAL OF INSTALLED MEASURES. NO WORK SHALL COMMENCE UNTIL ALL EROSION

### PHASE 2 - SITE PREPARATION

- 1. CLEAR WITHIN THE PROPOSED CLEARING LIMITS AND REMOVE CUT WOOD. CHIP BRUSH AND SLASH. STOCKPILE CHIPS FOR FUTURE USE OR REMOVE OFF SITE. GRUBBING SHALL BE COMPLETED IN PHASES AS SHOWN ON THE EROSION AND SEDIMENTATION CONTROL PLAN TO LIMIT THE AMOUNT OF DISTURBED SOIL AT ANY TIME.
- 2. STRIP AND STOCKPILE TOPSOIL FROM PROPOSED GRADING AREAS BY PHASE AFTER EROSION AND SEDIMENT CONTROL MEASURES HAVE BEEN INSTALLED. THE TOPSOIL SHALL BE SEEDED IMMEDIATELY AFTER STOCKPILING IN ORDER TO STABILIZE THE SLOPE AND LIMIT SEDIMENT RUNOFF. STOCKPILED TOPSOIL SHALL BE SEEDED AND MULCHED WHEN 17 IS TO BE STORED FOR MORE THAN 21 DAYS FROM TIME OF STOCKPILING.
- 3. MAKE ALL CUTS AND FILLS REQUIRED BY PHASE, ESTABLISH THE SUBGRADE FOR THE TOPSOIL AREAS, PARKING AND ROADWAY AS REQUIRED AND BENCH THE BUILDING TO A SUBGRADE. ALLOW A REASONABLE AMOUNT OF AREA AROUND
- THE FOOTPRINT OF THE BUILDING FOR THE CONSTRUCTION ACTIVITIES. 4. COMPACT SUBGRADE TO 95% MAXIMUM DENSITY PRIOR TO PLACING FILL OR SUBBASE FOR PAVED AREAS.

### PHASE 3 — SITE IMPROVEMENTS AND BUILDING CONSTRUCTION

- 1. CONSTRUCT TEMPORARY HAUL ROAD, ASSOCIATED TEMPORARY SEDIMENT TRAP, AND ROUGH GRADE EXTENSION OF
- EDGEWATER CIRCLE. 2. PRIOR TO INSTALLING SURFACE WATER CONTROLS SUCH AS TEMPORARY DIVERSIONS AND WATER BARS, INSPECT EXISTING CONDITIONS TO ENSURE DISCHARGE LOCATIONS ARE STABLE. IF NOT STABLE, REVIEW DISCHARGE CONDITIONS WITH THE DESIGN ENGINEER AND IMPLEMENT ADDITIONAL STABILIZATION MEASURES PRIOR TO INSTALLING WATER
- 3. CONSTRUCT TEMPORARY SEDIMENT TRAPS 1 AND 2.
- 4. CONSTRUCT STORMWATER BASINS AND INSTALL UPGRADIENT EROSION CONTROL MEASURES TO PROTECT STORMWATER BASINS FROM RUNOFF. LOAM, SEED AND MULCH STORMWATER BASINS WITH SPECIFIED SEED MIXES.
- 5. INSTALL ALL SANITARY SEWERS, DRAINAGE SYSTEMS AND UTILITIES TO WITHIN 5 FEET OF THE BUILDING OR AS OTHERWISE MODIFIED BY THE DESIGN ENGINEER TO ADJUST FOR UNFORSEEN SITE CONDITIONS.
- 6. PERFORM MASS EARTHWORK AS REQUIRED TO ESTABLISH SUB-GRADES FOR BUILDINGS 1 AND 2. 7. PREPARE SUB-BASE, SLOPES, PARKING AREAS, SHOULDER AREAS, ACCESS ROADS AND ANY OTHER AREA OF
- DISTURBANCE FOR FINAL GRADING.
- 8. INSTALL SUBBASE AND BASE COURSES OF GRAVEL IN PARKING AREAS.
- 9. PLACE TOPSOIL WHERE REQUIRED. COMPLETE THE PERIMETER LANDSCAPE PLANTINGS. 10.FINE GRADE, RAKE, SEED AND MULCH TO WITHIN 2 FEET OF THE CURBING.
- 11.UPON SUBSTANTIAL COMPLETION OF BUILDINGS 1 AND 2, COMPLETE THE BALANCE OF SITE WORK AND STABILIZATION
- OF ALL OTHER DISTURBED AREAS. INSTALL FIRST COURSE OF PAVING. 12.AFTER STABILIZATION OF ROADWAY AND AREAS SURROUNDING BUILDINGS 1 AND 2 CONTINUE EARTHWORK FOR
- BUILDINGS 3, 4 AND 5. EXCESS SOILS SHALL BE STOCKPILED IN THE DESIGNATED STAGING AREA, SURROUNDED WITH SILT FENCE, SEEDED WITH RYE GRASS, AND MULCHED WITH HAY.

### PHASE 4 — FINAL SEEDING AND CLEANUP

- 1. EXCAVATE COLLECTED SEDIMENT FROM SEDIMENT TRAPS AND BACKFILL TO DESIGN GRADES.
- 2. WHEN ALL OTHER WORK HAS BEEN COMPLETED, REPAIR AND SWEEP ALL PAVED AREAS FOR THE FINAL COURSE OF PAVING. INSPECT THE DRAINAGE SYSTEM AND CLEAN AS NEEDED.
- 3. INSTALL FINAL COURSE OF PAVEMENT AFTER STORMWATER BASIN VEGETATION HAS BEEN ESTABLISHED. 4. ALL DISTURBED AREAS SHALL BE PREPARED WITH TOPSOIL AND SEEDED AND MULCHED ACCORDING TO THIS PLAN. 5. AFTER ALL FINAL GRADED DISTURBED AREAS HAVE BEEN STABILIZED, REMOVE ALL EROSION AND SEDIMENT STRUCTURES. CLEAN ALL STORMWATER STRUCTURES OF SEDIMENT AND DEBRIS.

### ANTICIPATED CONSTRUCTION SCHEDULE

ESTIMATED DURATION <u>PHASE DESCRIPTION</u> INSTALLATION OF EROSION CONTROLS 2 WEEKS SITE PREPARATION 3 TO 4 MONTHS SITE IMPROVEMENTS AND BUILDING CONSTRUCTION 15 TO 18 MONTHS FINAL PAVING, FINAL SEEDING AND CLEANUP 1 TO 2 MONTHS

### **EROSION CONTROL OPERATION & MAINTENANCE:**

THE SITE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF EROSION AND SEDIMENT CONTROL MEASURES THROUGHOUT THE PROJECT. NO CONSTRUCTION SHALL PROCEED UNTIL PROPER SEDIMENTATION AND EROSION CONTROL METHODS HAVE BEEN INSTALLED AS THE SEQUENCE OF CONSTRUCTION NECESSITATES.

MAINTENANCE OF EROSION AND SEDIMENT CONTROLS SHALL BE COMPLETED IN ACCORDANCE WITH THE CONNECTICUT GUIDELINES FOR SOIL EROSION AND SEDIMENT CONTROL (2002). THE CONTRACTOR SHALL MAINTAIN A COPY OF THE GUIDELINES ON—SITE AND REFER TO THE APPROPRIATE MAINTENANCE PROCEDURES THAT SHALL BE UTILIZED DURING THE CONSTRUCTION (https://portal.ct.gov/DEEP/Water/Soil-Erosion-and-Sediment-Control-Guidelines/

Guidelines-for-Soil-Erosion-and-Sediment-Control). A SUMMARY OF THE MAINTENANCE REQUIREMENTS FOR THE PROJECT IS PROVIDED BELOW. DURING CONSTRUCTION, ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE MAINTAINED IN PROPER WORKING ORDER. DISTURBED AREAS SHALL BE KEPT TO A MINIMUM AND SHALL ONLY TAKE PLACE WHERE IMMEDIATELY REQUIRED TO FURTHER CONSTRUCTION. IT IS DESIRABLE FROM AN EROSION PREVENTION PERSPECTIVE TO MINIMIZE DISTURBED AREAS. FINAL GRADING AND SEEDING SHALL TAKE PLACE AS SOON AS PRACTICAL.

A RAIN GAUGE SHALL BE PLACED AT THE PROJECT IN A WORKABLE LOCATION AND MONITORED DURING RAINFALL PERIODS UNTIL ALL DISTURBED AREAS ARE STABILIZED.

EVERY PRECAUTION SHALL BE USED DURING CONSTRUCTION TO PREVENT AND MINIMIZE THE DEGRADATION OF THE EXISTING WATER QUALITY FROM STORMWATER RUNOFF DURING CONSTRUCTION. ALL ACTIVITIES SHALL BE IN CONFORMANCE TO AND CONSISTENT WITH ALL APPLICABLE WATER QUALITY STANDARDS AND MANAGEMENT PRACTICES AS SET FORTH BY LOCAL, STATE AND FEDERAL AGENCIES.

THE SITE CONTRACTOR SHALL APPOINT AN ONSITE AGENT WHO SHALL BE PERSONALLY RESPONSIBLE FOR IMPLEMENTING THIS EROSION AND SEDIMENT CONTROL PLAN AND ENFORCING THE PRESCRIBED SAFEGUARDS DURING THE EXCAVATION AND OPERATION PERIOD.

THIS RESPONSIBILITY INCLUDES THE INSTALLATION AND MAINTENANCE OF CONTROL MEASURES THROUGHOUT THE PROJECT, INFORMING ALL PARTIES ENGAGED ON SITE OF THE REQUIREMENTS AND OBJECTIVES OF THE PLAN, AND NOTIFYING THE PROPER AGENCY AND OFFICIALS OF ANY TRANSFER OF THIS RESPONSIBILITY.

ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REPAIRED, CLEANED AND/OR REPLACED AS NECESSARY THROUGHOUT THE PROJECT IN ORDER TO MAINTAIN COMPLETE AND INTEGRAL EROSION AND SEDIMENT CONTROL PROTECTION. ONCE IN PLACE. ALL EROSION AND SEDIMENT CONTROL MEASURES ARE TO REMAIN IN PLACE IN PROPER CONDITION AND BE CONTINUOUSLY MAINTAINED UNTIL FINAL SITE RESTORATION HAS BEEN COMPLETED. FOLLOWING SUCH PERMANENT STABILIZATION, THE EROSION AND SEDIMENT CONTROL MEASURES SHALL BE DISMANTLED, REMOVED, AND DISPOSED OF IN AN APPROVED MANNER. ADDITIONAL EROSION AND SEDIMENT CONTROL MEASURES BEYOND THOSE SHOWN ON THE PLANS OR PRESCRIBED HEREIN SHALL BE PUT IN PLACE, WHENEVER NECESSARY, TO ADDRESS FIELD CONDITIONS AND/OR AS ORDERED BY THE ENGINEER.

QUALIFIED PERSONNEL PROVIDED BY THE SITE CONTRACTOR SHALL INSPECT PERIMETER EROSION CONTROL MEASURES, ALL DISTURBED AREAS AND THE LOCATIONS WHERE VEHICLES ENTER AND LEAVE THE SITE. THESE AREAS SHALL BE INSPECTED AT LEAST ONCE EVERY SEVEN CALENDAR DAYS AND WITHIN TWENTY-FOUR HOURS AT THE END OF A STORM THAT IS 0.5 INCHES OR GREATER. ADDITIONAL MEASURES BEYOND THOSE INDICATED AND/OR SHOWN ON THIS PLAN SET OR PRESCRIBED HEREIN SHALL BE PUT IN PLACE, WHENEVER NECESSARY, TO ADDRESS FIELD CONDITIONS AND/OR AS ORDERED BY THE ENGINEER OR TOWN STAFF. WHERE SITES HAVE BEEN TEMPORARILY OR FINALLY STABILIZED, SUCH INSPECTION SHALL BE CONDUCTED AT LEAST ONCE EVERY MONTH FOR THREE CONSECUTIVE MONTHS.

NO SOIL, FILL OR OTHER MATERIALS SHALL BE DEPOSITED IN SURROUNDING INLAND WETLANDS.

ALL TEMPORARY STORAGE AND/OR STOCKPILE AREAS SHALL BE PROPERLY STABILIZED TO PREVENT EROSION AND SUITABLY CONTAINED TO PREVENT TURBID RUNOFF.

DUMPING OF OIL OR OTHER DELETERIOUS MATERIALS ON THE GROUND IS FORBIDDEN. THE APPLICANT SHALL PROVIDE A MEANS OF CATCHING, RETAINING AND PROPERLY DISPOSING OF DRAINED OIL, REMOVED OIL FILTERS, OR OTHER DELETERIOUS MATERIAL FROM EQUIPMENT USED ON SITE. MAJOR VEHICLE MAINTENANCE SHALL BE COMPLETED OFF SITE. ALL OIL SPILLS SHALL BE IMMEDIATELY REPORTED TO THE DEPARTMENT OF ENERGY AND ENVIRONMENTAL PROTECTION/HAZARDOUS MATERIALS OFFICE. FAILURE TO DO SO MAY RESULT IN THE IMPOSITION OF FINES UNDER THE APPLICABLE CONNECTICUT GENERAL STATUTES.

DURING CONSTRUCTION, THE SITE CONTRACTOR SHALL BE RESPONSIBLE FOR SITE INSPECTION AND MAINTENANCE TO INSURE PROPER PERFORMANCE OF EROSION CONTROL MEASURES. INSPECTION AND MAINTENANCE SHALL INCLUDE, AT A MINIMUM,

- INSPECT ALL SEDIMENT FENCE, WOOD CHIP BERMS AND OTHER EROSION CONTROL MEASURES. REPAIR OR REPLACE ANY DAMAGED PORTION IN ORDER TO INSURE ITS PROPER AND EFFECTIVE OPERATION. REMOVE ACCUMULATED SEDIMENT IF REQUIRED (GREATER THAN 4" DEPTH).
- INSPECT ALL STOCKPILES. REPAIR OR REPLACE ANY DAMAGED PORTION OF EROSION CONTROL MEASURES SURROUNDING THESE AREAS IN ORDER TO PREVENT SEDIMENTATION DOWNGRADIENT. RESEED AND RE-MULCH AS REQUIRED TO STABILIZE STOCKPILES. — INSPECT GRASS RESTORED AREAS. REVEGETATE ANY ERODED OR DISTURBED AREAS TO PROVIDE PERMANENT
- STABILIZATION. RESEED AND/OR REVEGETATE ANY AREAS THAT DO NOT HAVE A SUITABLE STAND OF GRASS OR ANY SCOURED AREAS TO PROVIDE PERMANENT STABILIZATION. - INSPECT ANTI-TRACKING PAD. REMOVE AND DISPOSE OF PAD AND REPLACE IF PAD IS NO LONGER FUNCTIONING
- EFFICIENTLY OR ACCUMULATED SEDIMENT IS TO A DEPTH OF 2" BELOW THE STONE SURFACE. - INSPECT ALL STONE CHECK DAMS, TEMPORARY DIVERSIONS, AND WATER BARS. REMOVE ACCUMULATED SEDIMENT IF
- REQUIRED (BLOCKING MORE THAN 3" DEPTH OF FLOW). - INSPECT ALL TEMPORARY AND PERMANENT STORMWATER BASINS. REMOVE ACCUMULATED SEDIMENT IF REQUIRED (GREATER THAN 6" DEPTH), REVEGETATE IF NECESSARY TO PROVIDE STABILIZATION.

# - INSPECT DOWNGRADIENT AREAS OF ALL STORMWATER DISCHARGES AND DEVELOPMENT AREAS. STABILIZE ANY ERODED **EROSION AND SEDIMENT CONTROL**

### MINIMIZE DISTURBED AREA AND PROTECT NATURAL FEATURES AND SOI

BEST MANAGEMENT PRACTICES (BMP'S)

TOPSOIL WILL BE REMOVED AND STOCKPILED ON SITE AND UTILIZED FOR FINAL GRADING. ADDITIONAL TOPSOIL, IF REQUIRED, WILL BE SUPPLIED FROM AN OFF-SITE SOURCE. EXCESS MATERIALS RESULTING FROM "CUT SLOPES" IN THE AREAS OF THE PROPOSED CONSTRUCTION THAT ARE NOT INTENDED FOR REUSE WILL BE IMMEDIATELY REMOVED FROM THE SITE. WHEN SOIL IS STOCKPILED. THE SLOPE OF THE STOCKPILE WILL NOT EXCEED 2 HORIZONTAL TO 1 VERTICAL. GRUBBING OF STUMPS SHALL BE COMPLETED BY PHASE TO MINIMIZE AMOUNT OF DISTURBED SOILS. INSTALLATION SCHEDULE: AS NOTED, EXCAVATED TOPSOIL WILL BE STOCKPILED ON SITE. SEDIMENT FENCE WILL BE PLACED AROUND ANY STOCKPILES THAT ARE NOT IMMEDIATELY REMOVED FROM THE SITE TO PROTECT THE EXISTING

MAINTENANCE AND INSPECTION: THE CUT AND FILL AREAS WILL BE INSPECTED WEEKLY FOR EROSION. THESE AREAS WILL BE STABILIZED IMMEDIATELY WITH EROSION CONTROLS OR GRADED TO AVOID POSSIBLE DISTURBANCE TO THE EXISTING DRAINAGE DITCHES OR OFF SITE AREAS. SEE ALSO MAINTENANCE AND INSPECTION PROCEDURES FOR SILT

CONTROL STORMWATER FLOWING ONTO AND THROUGH THE PROJECT

### AREA FOR SILT TO ACCUMULATE:

**CONSTRUCTION SPECIFICATIONS** 

DRAINAGE DITCHES AND OFF SITE AREAS.

BMP/INSTALLATION SCHEDULE: BEFORE ANY GRADING OPERATIONS BEGIN, A WOOD CHIP BERM OR SEDIMENT FENCE WILL BE INSTALLED ADJACENT TO THE AREAS UNDER CONSTRUCTION JUST OUTSIDE THE LIMITS OF DISTURBANCE. OTHER ADJACENT OFF SITE AREAS WILL ALWAYS BE PROTECTED BY A SEDIMENT FENCE OR ANOTHER BMP UNTIL FINAL STABILIZATION IS ACHIEVED

SEDIMENT FENCE IS ALSO PROPOSED UPGRADIENT OF DISTURBED AREAS TO MINIMIZE CLEAN RUNOFF ENTERING THE MAINTENANCE AND INSPECTION: THE GRADED AREAS AND SEDIMENT FENCE WILL BE INSPECTED WEEKLY TO ENSURE THAT THERE ARE NO STRUCTURAL FAILURES AND IMMEDIATELY AFTER RAIN EVENTS.

WOOD CHIP BERM: THE MATERIAL FOR WOOD CHIP BERMS WILL BE ACQUIRED IN CONJUNCTION WITH THE REMOVAL AND CHIPPING OF TREES LOCATED WITHIN THE PROJECT AREA.

INSTALLATION: ERECT WOOD CHIP BERM IN A CONTINUOUS FASHION AT THE SPECIFIED HEIGHT AND WIDTH. **MAINTENANCE:** 

1. SEDIMENT SHOULD BE REMOVED ONCE IT HAS ACCUMULATED TO A DEPTH OF 4". 2. BERM SHOULD BE REPAIRED IF IT HAS BEEN BREACHED.

3. BERM CAN BE LEFT IN PLACE PERMANENTLY AND LEFT TO DETERIORATE. 4. ALL SEDIMENT ACCUMULATED AT THE BERM SHOULD BE REMOVED AND PROPERLY DISPOSED

OF IF THE BERM IS TO BE REMOVED. SEDIMENT FENCE:

1. THE MATERIAL FOR SEDIMENT FENCES SHOULD BE A PERVIOUS SHEET OF SYNTHETIC FABRIC SUCH AS POLYPROPYLENE, NYLON, POLYESTER, OR POLYETHYLENE YARN. 2. THE STAKES USED TO ANCHOR THE FILTER FABRIC SHOULD BE WOOD OR METAL. WOODEN STAKES SHOULD BE AT LEAST 3 FEET LONG AND HAVE A MINIMUM DIAMETER OF 2 INCHES IF A HARDWOOD LIKE OAK IS USED. STAKES FROM

SOFT WOODS LIKE PINE SHOULD BE AT LEAST 4 INCHES IN DIAMETER. 3. ERECT SEDIMENT FENCE IN A CONTINUOUS FASHION FROM A SINGLE ROLL OF FABRIC TO ELIMINATE GAPS IN THE FENCE. IF A CONTINUOUS ROLL OF FABRIC IS NOT AVAILABLE, OVERLAP THE FABRIC FROM BOTH DIRECTIONS ONLY AT STAKES OR POSTS. OVERLAP AT LEAST 6 INCHES. EXCAVATE A TRENCH TO BURY THE BOTTOM OF THE FABRIC FENCE AT LEAST 6 INCHES BELOW THE GROUND SURFACE. THIS HELPS TO PREVENT GAPS FROM FORMING NEAR THE GROUND

SURFACE. GAPS WOULD MAKE THE FENCING USELESS AS A SEDIMENT BARRIER. 4. THE HEIGHT OF THE FENCE POSTS SHOULD BE 16 TO 34 INCHES ABOVE THE ORIGINAL GROUND SURFACE. SPACE THE POSTS NO MORE THAN 10 FEET APART. 5. THE FENCE SHOULD BE DESIGNED TO WITHSTAND THE RUNOFF FROM A 10-YEAR PEAK STORM EVENT. ONCE

INSTALLED, IT SHOULD REMAIN IN PLACE UNTIL ALL AREAS UPSLOPE HAVE BEEN PERMANENTLY STABILIZED BY VEGETATION OR OTHER MEANS.

1. DIG A 6" DEEP TRENCH ON THE UPHILL SIDE OF THE PROPOSED BARRIER LOCATION. 2. POSITION THE POSTS ON THE DOWNHILL SIDE OF THE FABRIC BARRIER AND DRIVE THE POST 12" INTO THE GROUND. 3. LAY THE BOTTOM 6" OF THE FABRIC BARRIER IN THE TRENCH TO PREVENT UNDERMINING AND BACKFILL. COMPACT BACKFILLED SOILS.

### <u>MAINTENANCE:</u> 1. SEDIMENT SHOULD BE REMOVED ONCE IT HAS ACCUMULATED TO 4" DEPTH.

- 2. FILTER FABRIC SHOULD BE REPLACED WHENEVER IT HAS DETERIORATED TO SUCH AN EXTENT THAT THE EFFECTIVENESS OF THE FABRIC IS REDUCED (APPROXIMATELY SIX MONTHS).
- 3. SEDIMENT FENCE SHOULD REMAIN IN PLACE UNTIL DISTURBED AREAS HAVE BEEN PERMANENTLY STABILIZED. 4. ALL SEDIMENT ACCUMULATED AT THE FENCE SHOULD BE REMOVED AND PROPERLY DISPOSED OF BEFORE THE FENCE IS REMOVED. **INSPECTION:**

- 1. INSPECT SEDIMENT FENCE BEFORE ANTICIPATED STORM EVENTS (OR SERIES OF STORM EVENTS SUCH AS INTERMITTENT SHOWERS OVER ONE OR MORE DAYS) AND WITHIN 24 HOURS AFTER THE END OF A STORM EVENT OF 0.5 INCHES OR GREATER, AND AT LEAST ONCE EVERY SEVEN CALENDAR DAYS, AT LEAST 72 HOURS APART. 2. WHERE SITES HAVE BEEN FINALLY OR TEMPORARILY STABILIZED, SUCH INSPECTIONS MAY BE CONDUCTED ONCE PER

### HAY/STRAW BALE BARRIER

- <u>INSTALLATION:</u> 1. EXCAVATE TRENCH 4" AND PLACE MATERIAL UPSLOPE OF TRENCH.
- 2. PLACE BALES IN A SINGLE ROW IN THE TRENCH, LENGTHWISE, WITH ENDS OF ADJACENT BALES TIGHTLY ABUTTING ONE ANOTHER AND THE BINDINGS ORIENTED AROUND THE SIDES RATHER THAN ALONG THE TOPS AND BOTTOMS OF THE BALES (TO AVOID PREMATURE ROTTING OF THE BINDINGS).
- 3. ANCHOR EACH BALE WITH AT LEAST 2 STAKES, DRIVING THE FIRST STAKE IN EACH BALE TOWARD THE PREVIOUSLY LAID BALE TO FORCE THE BALES TOGETHER. STAKES MUST BE DRIVEN A MINIMUM OF 18 INCHES INTO THE GROUND. FILL ANY GAPS BETWEEN THE BALES WITH STRAW TO PREVENT WATER FROM ESCAPING BETWEEN THE BALES.
- 4. BACKFILL THE BALES WITH THE EXCAVATED TRENCH MATERIAL TO A MINIMUM DEPTH OF 4 INCHES ON THE UPHILL SIDE OF THE BALES. TAMP BY HAND OR MACHINE AND COMPACT THE SOIL. LOOSE HAY/STRAW SCATTERED OVER THE DISTURBED AREA IMMEDIATELY UPHILL FROM THE HAY BALE BARRIER TENDS TO INCREASE BARRIER EFFICIENCY.
- 1. INSPECT THE HAY/STRAW BALE BARRIER AT LEAST ONCE A WEEK AND WITHIN 24 HOURS OF THE END OF A STORM WITH A RAINFALL AMOUNT OF 0.5 INCH OR GREATER TO DETERMINE MAINTENANCE NEEDS. FOR DEWATERING OPERATIONS, INSPECT FREQUENTLY BEFORE, DURING, AND AFTER PUMPING OPERATIONS. REMOVE THE SEDIMENT
- DEPOSITS WHEN SEDIMENT DEPOSITS REACH APPROXIMATELY ONE HALF THE HEIGHT OF THE BARRIER. 2. REPLACE OR REPAIR THE BARRIER WITHIN 24 HOURS OF OBSERVED FAILURE. FAILURE OF THE BARRIER HAS OCCURRED WHEN SEDIMENT FAILS TO BE RETAINED BY THE BARRIER BECAUSE:
- (a) THE BARRIER HAS BEEN OVERTOPPED, UNDERCUT OR BYPASSED BY RUNOFF WATER, (b) THE BARRIER HAS BEEN MOVED OUT OF POSITION, OR (c) THE BALES HAVE DETERIORATED OR BEEN DAMAGED.
- 3. WHEN REPETITIVE FAILURES OCCUR AT THE SAME LOCATION, REVIEW CONDITIONS AND LIMITATIONS FOR USE AND DETERMINE IF ADDITIONAL CONTROLS ARE NEEDED TO REDUCE FAILURE RATE OR REPLACE HAY/STRAW BALE BARRIER.
- 4. MAINTAIN THE HAY/STRAW BALE BARRIER UNTIL THE CONTRIBUTING AREA IS STABILIZED. AFTER THE UPSLOPE AREAS HAVE BEEN PERMANENTLY STABILIZED, PULL THE STAKES OUT OF THE HAY BALES. REMOVE SEDIMENT.

- DUST FROM THE SITE WILL BE CONTROLLED BY USING A MOBILE PRESSURE—TYPE DISTRIBUTOR TRUCK THAT WILL APPLY POTABLE WATER AT RATE OF 300 GALLONS PER ACRE AND MINIMIZED AS NEEDED TO AVOID PONDING. INSTALLATION SCHEDULE: DUST CONTROL WILL BE IMPLEMENTED AS NEEDED ONCE SITE GRADING HAS BEEN INITIATED, AND DURING WINDY CONDITIONS EXCEEDING 20MPH, WHILE SITE GRADING IS OCCURRING. SPRAYING OF POTABLE WATER WILL BE PERFORMED ONCE PER DAY DURING THE MONTHS OF MARCH THROUGH MAY AND NO MORE THAN THREE TIMES PER DAY FROM JUNE TO SEPTEMBER OR WHENEVER DRYNESS OF SOIL WARRANTS IT
- MAINTENANCE SCHEDULE: AT LEAST ONE MOBILE UNIT WILL BE AVAILABLE AT ALL TIMES DURING CONSTRUCTION TO APPLY POTABLE WATER. EACH MOBILE UNIT SHALL BE EQUIPPED WITH A POSITIVE SHUTOFF VALVE TO PREVENT OVER WATERING OF DISTURBED AREAS.

### RETAIN SEDIMENT ON-SITE AND CONTROL DEWATERING PRACTICES

SIZE AND CONSTRUCT THE BASIN IN ACCORDANCE WITH THE REQUIREMENTS OF THE "CONNECTICUT GUIDELINES FOR SOIL EROSION AND SEDIMENT CONTROL, MAY 2002".

### <u>SITE PREPARATION:</u>

CLEAR. GRUB AND STRIP TOPSOIL TO REMOVE TREES, VEGETATION, ROOTS, OR OTHER UNSUITABLE MATERIAL FROM AREAS UNDER THE EMBANKMENT OR ANY STRUCTURAL WORKS RELATED TO THE BASIN. CLEAR AND GRUB THE AREA OF MOST FREQUENT INUNDATION (MEASURED FROM THE TOP OF THE OUTLET CONTROL STRUCTURE) OF ALL BRUSH AND TREES TO FACILITATE CLEAN OUT AND RESTORATION. INSTALL SEDIMENT CONTROLS FOR CONTRIBUTING AREAS. INSTALL SEDIMENT CONTROLS TO TRAP SEDIMENT BEFORE IT ENTERS AND LEAVES THE DETENTION BASIN CONSTRUCTION SITE. STABILIZE THE BASIN IN ACCORDANCE WITH THE

TEMPORARY SEEDING OR PERMANENT SEEDING, WHICHEVER IS APPLICABLE. INSTALL SAFETY FEATURES AND DEVICES TO PROTECT HUMANS AND ANIMALS FROM SUCH ACCIDENTS AS FALLING OR DROWNING. TEMPORARY FENCING CAN BE USED UNTIL BARRIER PLANTINGS ARE ESTABLISHED. USE PROTECTIVE MEASURES SUCH AS GUARDRAILS AND FENCES ON SPILLWAYS AND IMPOUNDMENTS AS NEEDED.

ENGINEERED DESIGN, STABILIZE THE SPOIL AND BORROW AREAS, AND OTHER DISTURBED AREAS IN ACCORDANCE WITH THE

INSPECT THE TEMPORARY SEDIMENT BASIN AT LEAST ONCE A WEEK AND WITHIN 24 HOURS OF THE END OF A STORM WITH A RAINFALL AMOUNT OF 0.5 INCHES OR GREATER TO DETERMINE CONDITIONS IN THE BASIN. CLEAN THE BASIN OF COLLECTED SEDIMENTS WHEN SEDIMENT ACCUMULATION EXCEEDS 6 INCHES. SEDIMENT LEVELS SHALL BE MARKED WITHIN THE SEDIMENT STORAGE AREA BY STAKES OR OTHER MEANS SHOWING THE THRESHOLD ELEVATION FOR SEDIMENT CLEANOUT PRIOR TO THE REMOVAL OF SEDIMENTS, DEWATER THE BASIN THROUGH PUMPING OR OTHER MEANS TO EXPOSE PREVIOUSLY SUBMERGED SEDIMENTS. DO NOT ALLOW ACCUMULATED SEDIMENT TO FLUSH INTO THE DRAINAGEWAY. STOCKPILE THE SEDIMENT IN SUCH A MANNER THAT IT WILL NOT ERODE FROM THE SITE OR INTO A WETLAND, WATERCOURSE OR OTHER SENSITIVE AREA.

TEMPORARY SEDIMENT BASIN BOTTOM SHALL BE 2 FEET ABOVE THE PROPOSED BOTTOM OF THE PERMANENT STORMWATER BASIN. THE STORMWATER BASIN SHALL BE EXCAVATED TO DESIGN GRADES ONLY AFTER ALL UPGRADIENT AREAS HAVE BEEN

### **DEWATERING:**

BMP DESCRIPTION/INSTALLATION: IN THE EVENT GROUNDWATER IS ENCOUNTERED

DURING CONSTRUCTION, DEWATERING MAY BE REQUIRED THROUGH THE USE OF SUMP PUMPS. INSTALLATION OF SUMPS SHALL FOLLOW THE REQUIREMENTS OF THE SUMP PIT. THE PURPOSE OF THIS PRACTICE IS TO REMOVE EXCESSIVE WATER FROM EXCAVATIONS IN A MANNER THAT IMPROVES THE QUALITY OF THE WATER BEING PUMPED. PUMPED WATER SHALL BE DISCHARGED TO AN APPROVED FILTERING SYSTEM.

# CONSTRUCTION SPECIFICATIONS

- SUMP PIT
- 1. A PERFORATED VERTICAL STANDPIPE SHALL BE PLACED IN THE CENTER OF THE PIT TO COLLECT FILTERED WATER. THE STANDPIPE SHALL BE SLOTTED OR PERFORATED CORRUGATED METAL OR PVC PIPE AND ITS DIAMETER AND NUMBER OF PERFORATIONS SHALL BE COMPATIBLE WITH THE PUMP SIZE BEING USED.
- 2. WATER SHALL THEN BE PUMPED FROM THE CENTER OF THE PIPE TO A SUITABLE DISCHARGE AREA (SEDIMENT FILTER BAG OR DEWATERING SETTLING BASIN). 3. THE PIT SHALL BE FILLED WITH CRUSHED STONE OR GRAVEL NO SMALLER THAN CT DOT #67 SIZE NOR LARGER THAN CT DOT #3 SIZE. CRUSHED STONE SHALL EXTEND A MINIMUM OF 12" BELOW THE BOTTOM OF THE STANDPIPE.
- 4. DISCHARGE OF WATER PUMPED FROM THE STANDPIPE SHALL BE TO A SUITABLE PRACTICE SUCH AS A SEDIMENT FILTER BAG OR AN APPROVED DEWATERING SETTLING BASIN. 5. FILTER FABRIC SHALL BE WRAPPED AROUND THE STANDPIPE TO ENSURE CLEAN WATER DISCHARGE. IT IS RECOMMENDED THAT 1/4 TO 1/2 INCH HARDWARE CLOTH WIRE MESH BE WRAPPED AROUND AND SECURED TO THE STANDPIPE PRIOR TO ATTACHING THE FILTER FABRIC. THIS WILL INCREASE THE RATE OF WATER SEEPAGE INTO THE

### **SOIL STABILIZATION:**

**TEMPORARY STABILIZATION:** BMP DESCRIPTION: HYDROMULCHING WILL BE USED ON SLOPES WHERE CONSTRUCTION WILL CEASE FOR MORE THAN 14 DAYS AND OVER THE WINTER MONTHS TO STABILIZE ERODIBLE MATERIALS. HAY/STRAW MULCH AND WOOD FIBER WILL BE MIXED WITH A TACKIFIER AND APPLIED UNIFORMLY BY MACHINE WITH AN APPLICATION RATE OF 2 TONS (100-200 BALES) PER ACRE. THE CONTRACTOR WILL USE CRIMPING EQUIPMENT TO BIND THE MULCH TO THE SOIL IF THE TACKIFIER IS NOT EFFECTIVE. NETTING WILL BE USED ON SMALL AREAS WITH STEEP SLOPES. IN AREAS WHERE HYDROMULCHING IS INACCESSIBLE, HAY/STRAW MULCH WILL BE APPLIED BY HAND AT THE SAME APPLICATION RATE. TEMPORARY SEEDING WILL BE USED ON ANY AREA WHERE CONSTRUCTION ACTIVITY IS SUSPENDED FOR MORE THAN

INSTALLATION SCHEDULE: PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES WILL TEMPORARILY CEASE FOR MORE THAN 14 DAYS WILL BE STABILIZED WITH MULCH. WHERE CONSTRUCTION ACTIVITIES WILL TEMPORARILY CEASE FOR MORE THAN 21 DAYS IT WILL BE TEMPORARILY SEEDED. WINTER STABILIZATION WILL BE PROVIDED BETWEEN DECEMBER 25 AND MARCH 30.

TWENTY-ONE DAYS TO STABILIZE ERODIBLE MATERIALS. SEE BELOW FOR GUIDANCE ON SEEDING MIXTURES, RATES, AND

MAINTENANCE AND INSPECTION: MULCHED AREAS WILL BE INSPECTED WEEKLY TO ENSURE THAT ADEQUATE COVERAGE IS PROVIDED. REPAIRS WILL BE CONDUCTED AS NEEDED. SEED MIXTURE FOR TEMPORARY SEEDING

LBS./1000 S.F.

### PERENNIAL RYEGRASS SEE FIGURE TS-2 IN THE 2002 GUIDELINES FOR ADDITIONAL TEMPORARY SEED MIXES.

ACCEPTABLE PLANTING DATES FOR TEMPORARY SEEDING.

LBS./ACRE

OF OVEN DRIED SAMPLES DRIED AT 105 DEGREES CENTIGRADE;

40

PFRMANFNT SFEDING SHOULD BE APPLIED IMMEDIATELY AFTER THE FINAL DESIGN GRADES ARE ACHIEVED AT THE SITE BUT NO LATER THAN 14 DAYS AFTER CONSTRUCTION ACTIVITIES HAVE PERMANENTLY CEASED. AFTER THE ENTIRE SITE IS STABILIZED, ANY SEDIMENT THAT HAS ACCUMULATED SHALL BE REMOVED AND HAULED OFF SITE. CONSTRUCTION DEBRIS,

TRASH, AND TEMPORARY BMP'S SHALL ALSO BE REMOVED AND ANY AREAS DISTURBED DURING REMOVAL SHALL BE SEEDED

FINAL STABILIZATION:

- **SEEDBED PREPARATION:** 1. TOPSOIL WILL BE SPREAD OVER FINAL GRADED AREAS AT A MINIMUM DEPTH OF FOUR INCHES. TOPSOIL SHALL INCLUSIVELY MEAN A SOIL MEETING ONE OF THE FOLLOWING SOIL TEXTURAL CLASSES ESTABLISHED BY THE UNITED STATES DEPARTMENT OF AGRICULTURE CLASSIFICATION SYSTEM BASED UPON THE PROPORTION OF SAND, SILT, AND
- CLAY SIZE PARTICLES AFTER PASSING A 2 MILLIMETER (MM) SIEVE AND SUBJECTED TO A PARTICLE SIZE ANALYSIS: 1.1. LOAMY SAND, INCLUDING COARSE, LOAMY FINE, AND LOAMY VERY FINE SAND, SANDY LOAM, INCLUDING COARSE, FINE AND VERY FINE SANDY LOAM, LOAM, OR SILT LOAM WITH NOT MORE THAN 60% SILT; 1.2. CONTAINING NOT LESS THAN 6% AND NOT MORE THAN 20% ORGANIC MATTER AS DETERMINED BY LOSS-ON-IGNITION

- 1.3. POSSESSING A PH RANGE OF 6.0-7.5, EXCEPT IF THE VEGETATIVE PRACTICE BEING USED SPECIFICALLY REQUIRES A LOWER PH, THEN PH MAY BE ADJUSTED ACCORDINGLY; 1.4. HAVING SOLUBLE SALTS NOT EXCEEDING 500 PPM;
- 1.5. AND THAT IS LOOSE AND FRIABLE AND FREE FROM REFUSE, STUMPS, ROOTS, BRUSH, WEEDS, FROZEN PARTICLES, ROCKS, AND STONES OVER 1.25 INCHES IN DIAMETER, AND ANY MATERIAL THAT WILL PREVENT THE FORMATION OF A SUITABLE SEEDBED OR PREVENT SEED GERMINATION AND PLANT GROWTH.
- 2. FERTILIZER WILL BE APPLIED TO THE SEEDBED AS NEEDED. FERTILIZERS WILL BE COMMERCIAL TYPE OF UNIFORM COMPOSITION, FREE-FLOWING AND CONFORMING TO THE APPLICABLE STATE AND FEDERAL LAWS. CHOOSE NATIVE SPECIES THAT ARE ADAPTED TO LOCAL WEATHER AND SOIL CONDITIONS WHEREVER POSSIBLE TO REDUCE WATER AND
- FERTILIZER INPUTS AND LOWER MAINTENANCE OVERALL 3. TOPSOIL WILL BE LOOSENED BY RAKING, TILLING OR OTHER SUITABLE METHODS. FINAL STABILIZATION SHOULD BE INSTALLED ON PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE

PERMANENTLY CEASED BUT NO LATER THAN 14 DAYS AFTER CONSTRUCTION CEASES. ALL SEEDED AREAS SHALL BE INSPECTED WEEKLY DURING CONSTRUCTION ACTIVITIES FOR FAILURE UNTIL A DENSE COVER OF VEGETATION HAS BEEN ESTABLISHED. IF FAILURE IS NOTICED ON THE SEEDED AREA, THE AREA WILL BE RESEEDED, FERTILIZED AND MULCHED IMMEDIATELY. AFTER CONSTRUCTION IS COMPLETE AT THE SITE PERMANENT STABILIZATION MEASURES WILL BE MONITORED UNTIL FINAL STABILIZATION IS REACHED.

	LBS./ACRE	LBS./1000 S.F.
KENTUCKY BLUEGRASS	20	0.45
CREEPING RED FESCUE	20	0.45
PERENNIAL RYEGRASS	<u>_5</u>	<u>0.10</u>
	45	1.00

### SEED MIXTURE FOR STORMWATER BASINS

SEED MIXTURE FOR LAWN AREAS

LBS./ACRE LBS./1000 S.F. NEW ENGLAND EROSION CONTROL/RESTORATION 35 0.80 MIX FOR DETENTIONS BASINS BY NEW ENGLAND

WETLAND PLANTS, INC. OF AMHERST, MA. SPECIES: RIVERBANK WILD RYE (ELYMUS RIPARIUS), CREEPING RED FESCUE (FESTUCA RUBRA), LITTLE BLUESTEM (SCHIZACHYRIUM SCOPARIUM), BIG BLUESTEM (ANDROPOGON GERARDII), SWITCH GRASS (PANICUM VIRGATUM), UPLAND BENTGRASS (AGROSTIS PERENNANS), NODDING BUR MARIGOLD (BIDENS CERNUA), HOLLOW-STEM JOE PYE WEED (EUPATORIUM FISTULOSUM/EUTROCHIUM FISTULOSUM), NEW ENGLAND ASTER (ASTER NOVAE-ANGLIAE), BONESET (EUPATORIUM PERFOLIATUM), BLUE VERVAIN (VERBENA HASTATA), SOFT RUSH (JUNCUS EFFUSUS), WOOL GRASS (SCIRPUS

THE NEW ENGLAND EROSION CONTROL/RESTORATION MIX FOR DETENTION BASINS CONTAINS A SELECTION OF NATIVE GRASSES AND WILDFLOWERS DESIGNED TO COLONIZE GENERALLY MOIST, RECENTLY DISTURBED SITES WHERE QUICK GROWTH OF VEGETATION IS DESIRED TO STABILIZE THE SOIL SURFACE. IT IS AN APPROPRIATE SEED MIX FOR ECOLOGICALLY SENSITIVE RESTORATIONS THAT REQUIRE STABILIZATION AS WELL AS LONG—TERM ESTABLISHMENT OF NATIVE VEGETATION.

### SEED MIXTURE FOR STORMWATER BASINS

LBS./ACRE LBS./1000 S.F. NEW ENGLAND EROSION CONTROL/RESTORATION 35 MIX FOR DETENTIONS BASINS BY NEW ENGLAND

WETLAND PLANTS, INC. OF AMHERST, MA. SPECIES: RIVERBANK WILD RYE (ELYMUS RIPARIUS), CREEPING RED FESCUE (FESTUCA RUBRA), LITTLE BLUESTEM (SCHIZACHYRIUM SCOPARIUM), BIG BLUESTEM (ANDROPOGON GERARDII), SWITCH GRASS (PANICUM VIRGATUM), UPLAND BENTGRASS (AGROSTIS PERENNANS), NODDING BUR MARIGOLD (BIDENS CERNUA), HOLLOW-STEM JOE PYE WEED (EUPATORIUM FISTULOSUM/EUTROCHIUM FISTULOSUM), NEW ENGLAND ASTER (ASTER NOVAE-ANGLIAE), BONESET (EUPATORIUM PERFOLIATUM), BLUE VERVAIN (VERBENA HASTATA), SOFT RUSH (JUNCUS EFFUSUS), WOOL GRASS (SCIRPUS CYPERINUS).

THE NEW ENGLAND EROSION CONTROL/RESTORATION MIX FOR DETENTION BASINS CONTAINS A SELECTION OF NATIVE GRASSES AND WILDFLOWERS DESIGNED TO COLONIZE GENERALLY MOIST, RECENTLY DISTURBED SITES WHERE QUICK GROWTH OF VEGETATION IS DESIRED TO STABILIZE THE SOIL SURFACE. IT IS AN APPROPRIATE SEED MIX FOR ECOLOGICALLY SENSITIVE RESTORATIONS THAT REQUIRE STABILIZATION AS WELL AS LONG-TERM ESTABLISHMENT OF NATIVE VEGETATION.

### SEED MIXTURE FOR SLOPES ADJACENT TO WETLANDS LBS./ACRE LBS./1000 S.F. NEW ENGLAND ROADSIDE MATRIX UPLAND SEED 35

MIX BY NEW ENGLAND WETLAND PLANTS, INC. OF AMHERST, MA. SPECIES:

NEW ENGLAND WETLAND PLANTS, INC.

GRASSES VIRGINIA WILD RYE (ELYMUS VIRGINICUS), LITTLE BLUESTEM (SCHIZACHYRIUM SCOPARIUM), RED FESCUE (FESTUCA RUBRA), BIG BLUESTEM (ANDROPOGON GERARDII), INDIAN GRASS (SORGHASTRUM NUTANS), SWITCH GRASS (PANICUM VIRGATUM)

PARTRIDGE PEA (CHAMAECRISTA FASCICULATA), BUTTERFLY MILKWEED (ASCLEPIAS TUBEROSA), PANICLEDLEAF TICK TREFOIL (DESMODIUM PANICULATUM), BEARD TONGUE (PENSTEMON DIGITALIS), BLACK EYED SUSAN (RUDBECKIA HIRTA), HOLLOW-STEM JOE PYE WEED (EUPATORIUM FISTULOSUM/EUTROCHIUM FISTULOSUM)

GREY DOGWOOD (CORNUS RACEMOSA), SILKY DOGWOOD (CORNUS AMOMUM), STAGHORN SUMAC (RHUS TYPHINA)

THE NEW ENGLAND ROADSIDE MATRIX MIXES ARE DESIGNED FOR USE ALONG ROADS AND HIGHWAYS. THESE MIXES ARE UNUSUAL IN THAT THEY CONTAIN NATIVE GRASSES, WILDFLOWERS, AND SHRUBS THAT ARE BLENDED TOGETHER AS A NATIVE MATRIX SEED MIX. IN AREAS THAT RECEIVE FREQUENT MOWING, THE COLD SEASON GRASSES WILL DOMINATE, SUCH AS THOSE AREAS CLOSET TO THE ROADWAY SHOULDER. IN AREAS FARTHER FROM THE ROAD, WHICH MAY BE MOWN ONLY ONCE EACH YEAR, OR IN HARD TO MOW AREAS, SUCH AS AROUND SIGN POSTS, THE WILDFLOWER COMPONENT WILL BECOME DOMINANT. ALONG CUTS AND SIDE SLOPES WHICH MAY NEVER BE MOWN, THE SHRUB COMPONENT WILL ADD DIVERSITY AND BEAUTY TO THE ROADSIDE PLANTINGS. IT IS A PARTICULARLY APPROPRIATE SEED MIX FOR ROADSIDES, INDUSTRIAL SITES, OR CUT AND FILL SLOPES.

### SEED MIXTURE FOR OTHER UNMOWED SLOPES LBS./1000 S.F. LBS./ACRE NEW ENGLAND CONSERVATION/WILDLIFE MIX BY 35 0.80

GOLDENROD (SOLIDAGO JUNCEA), UPLAND BENTGRASS (AGROSTIS PERENNANS).

OF AMHERST, MA. SPECIES: VIRGINIA WILD RYE (ELYMUS VIRGINICUS), LITTLE BLUESTEM (SCHIZACHYRIUM SCOPARIUM), BIG BLUESTEM (ANDROPOGON GERARDII), RED FESCUE (FESTUCA RUBRA), SWITCH GRASS (PANICUM VIRGATUM), PARTRIDGE PEA (CHAMAECRISTA FASCICULATA), PANICLEDLEAF TICK TREFOIL (DESMODIUM PANICULATUM), INDIAN GRASS (SORGHASTRUM NUTANS). BLUE VERVAIN (VERBENA HASTATA). BUTTERFLY MILKWEED (ASCLEPIAS TUBEROSA). BLACK EYED SUSAN (RUDBECKIA HIRTA), COMMON SNEEZEWEED (HELENIUM AUTUNALE), HEATH ASTER (ASTERPILOSUS/SYMPHYOTRICHUM PILOSUM), EARLY

THE NEW ENGLAND CONSERVATION/WILDLIFE MIX PROVIDES A PERMANENT COVER OF GRASSES, WILDFLOWERS, AND LEGUMES. FOR BOTH GOOD EROSION CONTROL AND WILDLIFE HABITAT VALUE. THE MIX IS DESIGNED TO BE A NO MAINTENANCE SEEDING, AND IS APPROPRIATE FOR CUT AND FILL SLOPES, DETENTION BASIN SIDE SLOPES, AND DISTURBED AREAS ADJACENT TO COMMERCIAL AND RESIDENTIAL PROJECTS.

THE RECOMMENDED SEEDING DATES ARE: APRIL 1-JUNE 15 AND AUGUST 1-OCTOBER 1. SEE FIGURE PS-2 IN THE 2002 GUIDELINES FOR ADDITIONAL PERMANENT SEED MIXES.

# SPILL PREVENTION AND CONTROL PLAN:

- 1. VEHICLE FUELING: REFUELING OF VEHICLES AND EQUIPMENT SHALL BE CONDUCTED IN A DESIGNATED LAYDOWN AREA, AT LEAST 100 FEET FROM WETLANDS OR DRAINAGE STRUCTURES. THE LOCATION WITHIN THE LAYDOWN AREA SHALL BE COMPRISED OF AN IMPERVIOUS SURFACE WITHOUT ACCESS TO ANY SUBSURFACE DRAINAGE STRUCTURES. A SPILL CLEANUP KIT SHALL BE MAINTAINED AT
- 2. HAZARDOUS MATERIAL STORAGE: HAZARDOUS MATERIALS INCLUDING BUT NOT LIMITED TO FUEL, OIL AND PETROLEUM PRODUCTS AND SOLVENTS SHALL BE STORED IN AN APPROVED COVERED STORAGE UNIT AND PROVIDED WITH SECURED SECONDARY CONTAINMENT WITH AN IMPERVIOUS FLOOR IN ACCORDANCE WITH FEDERAL AND MUNICIPAL REGULATIONS 3. SAFETY DATA SHEETS. A MATERIAL INVENTORY. AND EMERGENCY CONTACT INFORMATION SHALL BE MAINTAINED AT THE PROJECT OFFICE.
- 4. SPILL KITS: SPILL KITS SHALL BE STORED WITHIN THE MATERIAL STORAGE AREA, CONCRETE WASHOUT AREAS, AND DESIGNATED FUELING AREA. 5. SPILLS: ALL SPILLS WILL BE CLEANED UP IMMEDIATELY UPON DISCOVERY. SPENT ABSORBENT MATERIALS AND RAGS SHALL BE PLACED IN A SEALED DRUM AND SHALL BE HAULED OFF-SITE IMMEDIATELY AFTER THE SPILL IS CLEANED UP FOR DISPOSAL AT THE APPROPRIATE LANDFILL. SPILLS OR RELEASES OF HAZARDOUS CHEMICALS OR PETROLEUM PRODUCTS SHALL BE PROMPTLY REPORTED TO CTDEEP AT 1-800-424-3338 AND THE NATIONAL RESPONSE CENTER 1-800-424-8802.

IN ACCORDANCE WITH CONNECTICUT GENERAL STATUES THE CONTRACTOR SHALL WITHIN 24 HOURS OF VERBAL NOTIFICATION COMPLETE A WRITTEN "REPORT OF PETROLEUM OR CHEMICAL PRODUCT DISCHARGE, SPILLAGE OR RELAEASE" AND MAIL IT TO: CTDEEP, BUREAU OF WASTE MANAGEMENT, 79 ELM STREET, HARTFORD, CT, 06106-5127. INSTALLATION SCHEDULE: THE SPILL PREVENTION AND CONTROL PROCEDURES WILL BE IMPLEMENTED ONCE CONSTRUCTION BEGINS

PLAN NOTES

alt As Noted December 2020

三

 $\Theta$ 

Ø

7

S

 $\Phi$ 

 $\sigma$ 

Y

0

S

0

0

· O

0

 $\boldsymbol{\sigma}$ 

en

D

S

7

 $\boldsymbol{\sigma}$ 

0

Si

 $\nabla$ 

eps |||||

7

THIS DRAWING IS THE PROPERTY OF BOUNDARIES LLC AND HAS BEEN SPECIFICALLY PREPARED FOR THE OWNER OF THIS PROJECT, AT THIS SITE, AND IS NOT TO BE DUPLICATED OR USED IN PART OR WHOLE FOR ANY OTHER PURPOSE. PROJECT. LOCATION OR OWNER WITHOUT THE EXPRESSED WRITTEN CONSENT OF BOUNDARIES LLC.

NOT FOR CONSTRUCTION 12/14/2020

1. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS.

2. SEE SHEET 2 FOR LEGEND & ABBREVIATIONS.

20-2853 Revisions

### 1. <u>MATERIAL HANDLING AND WASTE MANAGEMENT:</u>

ALL WASTE MATERIALS WILL BE COLLECTED AND DISPOSED OF INTO METAL WASTE DUMPSTERS IN DESIGNATED AREAS. DUMPSTERS WILL HAVE A SECURE TIGHT LID, BE PLACED AWAY FROM STORM WATER DRAINS AND STRUCTURES, AND WILL MEET ALL FEDERAL, STATE, AND LOCAL REGULATIONS. ONLY TRASH AND CONSTRUCTION DEBRIS SHALL BE PLACED IN THE DUMPSTERS. CONSTRUCTION MATERIALS SHALL NOT BE BURIED ON SITE. MAINTENANCE AND INSPECTION: THE DUMPSTERS SHALL BE INSPECTED WEEKLY AND IMMEDIATELY AFTER STORM EVENTS. THE DUMPSTER SHALL BE EMPTIED WEEKLY OR MORE FREQUENTLY IF NEEDED, AND TAKEN TO THE APPROPRIATE LANDFILL.

BMP DESCRIPTION: ALL HAZARDOUS WASTE MATERIALS INCLUDING OIL FILTERS, PETROLEUM PRODUCTS, PAINT, AND EQUIPMENT MAINTENANCE FLUIDS SHALL BE STORED IN STRUCTURALLY SOUND AND SEALED SHIPPING CONTAINERS IN A DESIGNATED AREA. HAZARDOUS WASTE MATERIALS SHALL BE STORED IN APPROPRIATE AND CLEARLY MARKED CONTAINERS AND SEGREGATED FROM OTHER NON-WASTE MATERIALS. SECONDARY CONTAINMENT SHALL BE PROVIDED FOR ALL WASTE MATERIALS IN A DESIGNATED AREA AND SHALL CONSIST OF COMMERCIALLY AVAILABLE SPILL PALLETS OR EQUAL.

ADDITIONALLY, ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN ACCORDANCE WITH FEDERAL, STATE, AND LOCAL REGULATIONS. HAZARDOUS WASTE MATERIALS SHALL NOT BE DISPOSED OF INTO THE ON-SITE DUMPSTERS.

MAINTENANCE AND INSPECTION: THE HAZARDOUS WASTE MATERIALS AREA SHALL BE INSPECTED WEEKLY AND AFTER STORM EVENTS. THE STORAGE AREA SHALL BE KEPT CLEAN, WELL ORGANIZED AND EQUIPPED WITH AMPLE CLEANUP SUPPLIES AS APPROPRIATE FOR THE MATERIALS BEING STORED. SAFETY DATA SHEETS, MATERIAL INVENTORY, AND EMERGENCY CONTACT NUMBERS SHALL BE MAINTAINED IN THE PROJECT OFFICE.

### SANITARY WASTE:

BMP DESCRIPTION: PORTABLE TOILETS, LOCATED IN THE STAGING AREA, SHALL BE PROVIDED AT THE SITE THROUGHOUT THE CONSTRUCTION PHASE. THE TOILETS SHALL BE LOCATED AWAY FROM CONCENTRATED DRAINAGE FLOW PATHS AND SHALL HAVE COLLECTION PANS UNDERNEATH AS SECONDARY

MAINTENANCE AND INSPECTION: SANITARY WASTE SHALL BE COLLECTED A MINIMUM OF ONCE A WEEK AND SHALL BE INSPECTED WEEKLY FOR EVIDENCE OF LEAKING HOLDING TANKS. **RECYCLING:** 

BMP DESCRIPTION: WOOD PALLETS, CARDBOARD BOXES, AND OTHER RECYCLABLE CONSTRUCTION SCRAPS SHALL BE DISPOSED OF IN A DESIGNATED DUMPSTER FOR RECYCLING. THE DUMPSTER SHALL HAVE A SECURE WATERTIGHT LID, BE PLACED AWAY FROM STORMWATER CONVEYANCES AND DRAINS AND MEET ALL LOCAL AND STATE SOLID-WASTE MANAGEMENT REGULATIONS. ONLY SOLID RECYCLABLE CONSTRUCTION SCRAPS FROM THE SITE SHALL BE DEPOSITED IN THE DESIGNATED DUMPSTER.

MAINTENANCE AND INSPECTION: THE RECYCLING DUMPSTER SHALL BE INSPECTED WEEKLY. THE RECYCLING DUMPSTER SHALL BE EMPTIED WHEN FULL AND TAKEN TO AN APPROVED RECYCLING CENTER BY THE CONTRACTOR. IF RECYCLABLE CONSTRUCTION WASTES ARE EXCEEDING THE DUMPSTER'S CAPACITY, THE DUMPSTERS SHALL BE EMPTIED MORE FREQUENTLY. 2. <u>DESIGNATE WASHOUT AREAS:</u>


### CONCRETE WASHOUT

BMP DESCRIPTION: A DESIGNATED TEMPORARY, ABOVE—GRADE CONCRETE WASHOUT AREA SHALL BE CONSTRUCTED FOR CONCRETE WASHOUT. THE WASHOUT AREA SHALL BE LINED WITH PLASTIC SHEETING AT LEAST 10 MILS THICK AND FREE OF HOLES OR TEARS. CONCRETE POURS WILL NOT BE CONDUCTED DURING OR BEFORE AN ANTICIPATED STORM EVENT. CONCRETE MIXER TRUCKS AND CHUTES SHALL BE WASHED IN THE DESIGNATED WASHOUT AREA OR CONCRETE WASTES SHALL BE PROPERLY DISPOSED OF OFF-SITE. WHEN THE TEMPORARY WASHOUT AREA IS NO LONGER NEEDED FOR THE CONSTRUCTION PROJECT, THE HARDENED CONCRETE AND MATERIALS USED TO CONSTRUCT THE AREA WILL BE REMOVED AND DISPOSED OF IN ACCORDANCE WITH ALL APPLICABLE LOCAL, STATE AND FEDERAL REGULATIONS, AND THE AREA SHALL BE STABILIZED.

INSTALLATION SCHEDULE: THE WASHOUT AREA SHALL BE CONSTRUCTED BEFORE CONCRETE POURS OCCUR AT THE SITE. 3. VEHICLE FUELING AND MAINTENANCE PRACTICES:

BMP DESCRIPTION: SEVERAL TYPES OF VEHICLES AND EQUIPMENT WILL BE USED ON—SITE THROUGHOUT THE PROJECT, INCLUDING GRADERS, EXCAVATORS, LOADERS, ROLLERS, TRUCKS AND TRAILERS, AND BACKHOES. ALL MINOR EQUIPMENT MAINTENANCE AND FUELING SHALL BE PERFORMED IN THE STAGING AREA. THIS PROPOSED ACTIVITY SHALL BE SITUATED SO THAT DRAINAGE FACILITIES OR WATER COURSES LOCATED IN THE AREA ARE NOT AT RISK FROM POTENTIAL INFILTRATION. ABSORBENT, SPILL—CLEANUP MATERIALS AND SPILL KITS SHALL BE AVAILABLE AT THE COMBINED STAGING AND MATERIALS STORAGE AREA. FUEL SHALL BE DELIVERED TO THE SITE ON AN AS NEEDED BASIS BY A FUEL DELIVERY SERVICE. FUELING AND MINOR MAINTENANCE OF EQUIPMENT WILL ONLY OCCUR IN DESIGNATED FUELING AREAS ON AN IMPERVIOUS SURFACE. VEHICLE AND EQUIPMENT WASHING IS

INSTALLATION SCHEDULE: BMPS IMPLEMENTED FOR FUELING ACTIVITIES SHALL BEGIN AT THE START OF THE PROJECT.



NOTE: FILTER TUBE SPACING ON 3H:1V SLOPES SHALL BE 30 FEET MAXIMUM. FILTER TUBE SPACING


# COMPOST FILTER TUBE INSTALLATION DETAIL

NOT TO SCALE 12"---ANCHOR AS SPECIFIED BY MANUFACTURER (TYP) INSTALL WESTER EXCELSIOR SS-2 EROSION CONTROL BLANKET OR EQUAL AS SHOWN ON PLANS (ALL SLOPES 3H:1V AND STEEPER) AND SOIL FILL AND SPECIFIED SEED MIX TERMINAL ANCHOR TRENCH (TYP) 4" LOAM AND SEED (AS SPECIFIED) (TYP) BACKFILL MATERIAL (TYP) -<u>NOTES</u>


# **EROSION CONTROL BLANKET DETAIL**

2. EROSION CONTROL BLANKET SHALL BE INSTALLED ON ALL SLOPES 3H:1V OR STEEPER.


1. INSTALL AND ANCHOR PER MANUFACTURER'S SPECIFICATIONS.




# WOOD CHIP BERM WITH SEDIMENT FENCE DETAIL




**INLET SEDIMENT CONTROL DEVICE** NOT TO SCALE



### ANTI-TRACKING PAD NOT TO SCALE




### SEDIMENT FENCE DETAIL NOT TO SCALE



# SEDIMENT FENCE BACKED BY HAY BALE BARRIER DETAIL

NOT TO SCALE

NOT TO SCALE




WETLANDS, AND OTHER RESOURCES AND POINTS OF CONCENTRATED FLOW. 4. DOWNGRADIENT FROM RECEIVING AREA MUST BE WELL VEGETATED OR OTHERWISE STABLE FROM EROSION, E.G.. FOREST FLOOR OR COARSE GRAVEL/STONE.

NOT TO SCALE

# NOT FOR CONSTRUCTION 12/14/2020

2. SEE SHEET 2 FOR LEGEND & ABBREVIATIONS.



-WEDGE LOOSE STRAW BETWEEN

BALES TO CREATE CONTINUOUS

PLACE MODIFIED RIPRAP -

PUMP DISCHARGE -

(PROVIDE PUMP

SURGE ENERGY

DISSIPATORS AS

EXCAVATED AREA -

REQUIRED)

EXCAVATED AREA -

CT DOT #3 CRUSHED -

STONE OR GRAVEL

(6" DEPTH)

PUMP SUCTION LINE

BASKET STRAINER -

ON PUMP INTAKE

AND 2' DIAMETER.

CLEAN CRUSHED STONE -

FLAT BOTTOM -

SECTION B-B

USED WITH PRIOR APPROVAL OF THE ENGINEER.

THE CONTRACTOR SHALL SIZE BASIN BASED ON THE SELECTED PUMP

DISCHARGE FLOWS, AND ENLARGE AS NECESSARY AT NO ADDITIONAL

2. ALTERNATE PUMPING SETTLING BASINS OR FRACTIONATION TANKS MAY BE

COST TO THE OWNER, TO ALLOW FOR PROPER FUNCTION OF THE BASIN.

TYPICAL PUMP SETTLING BASIN DETAIL

NOT TO SCALE

1. THE CONTRACTOR SHALL SIZE SUMP BASED ON THE SELECTED PUMP DISCHARGE FLOWS, AND ENLARGE

2. MINIMUM SUMP DIMENSIONS ARE 2' DEEP (MEASURED FROM THE BOTTOM OF THE TRENCH EXCAVATION)

SUMPS SHALL BE EXCAVATED AND RELOCATED AS REQUIRED TO MAINTAIN A DRY EXCAVATION.

PROPOSED

ROADWAY

SURFACE

BOTTOM OF WATER

BAR CHANNEL

FLATTER SIDE SLOPES

AND ADJUST FOR VEHICLE CLEARANCE

AND WHEEL BASE

CRUSHED STONE SHALL BE NO SMALLER THAN CT DOT #67 SIZE NOR LARGER THAN CT DOT #3 SIZE.

ALTERNATE PUMP INTAKE PROTECTION AND DEWATERING METHODS MAY BE USED WITH PRIOR APPROVAL

TYPICAL PUMP INTAKE DETAIL

NOT TO SCALE

AS NECESSARY AT NO ADDITIONAL COST TO THE OWNER, TO ALLOW FOR PROPER FUNCTION OF THE

AT DISCHARGE OUTLET

PIPE(S)

(CT DOT M.12.02)

SILT FENCE ALONG ENTIRE INSIDE FACE

-STAKE STRAW

BALES AND

OUTLET SPILLWAY WEIR

TO DISCHARGE POINT

AT DRAINAGE SYSTEM,

- APRON TO EXTEND

WETLAND, OR

WATERCOURSE

┌ 4" EMBEDMENT

- MODIFIED RIPRAP DISCHARGE APRON

(12" MODIFIED RIP RAP; 6" GRAVEL

POINT AT DRAINAGE SYSTEM.

WETLAND, OR WATERCOURSE

-TOP OF CRUSHED STONE

-BOTTOM OF TRENCH EXCAVATION

FILTER FABRIC LINING BETWEEN

-SIDE SLOPES TO MEET OSHA TRENCHING REQUIREMENTS

2% MAX.

SLOPE

PERPENDICULAR SECTION

ROADWAY SECTION

WATER BAR DETAIL

NOT TO SCALE

CRUSHED STONE AND EXISTING SOILS

BASE, EROSION CONTROL FABRIC BELOW)

- APRON TO EXTEND TO DISCHARGE

← OUTLET SPILLWAY WEIR

- MODIFIED RIIPRAP OUTLET SPILLWAY WEIR

STRAW BALE HEIGHT MINUS 6"

EMBED 4" MIN

OF STRAW BALES

• | • | • | • | • | • | • | • | •

PLAN

**SECTION A-A** 

MODIFIED RIPRAP DISCHARGE APRON -

EROSION CONTROL FABRIC BELOW)

(12" MODIFIED RIPRAP; 6" GRAVEL BASE,


TWO STAKES PER BALE -

2" X 2" X 3'-

STAKES (TYP)


# HAY BALE CHECK DAM


NOT TO SCALE



NOTE: DIVERSION CHANNEL TO BE LINED WITH EROSION CONTROL BLANKET INSTALLED PER MANUFACTURER'S RECOMMENDATIONS.

# **DIVERSION SWALE DETAIL**





TYPICALLY, SEDIMENT TRAPS ARE REQUIRED FOR ANY DISCHARGE POINT THAT SERVES AN AREA BETWEEN 2 AND 5 DISTURBED ACRES OF LAND. ALL TEMPORARY SEDIMENT TRAPS SHALL BE DESIGNED IN CONFORMANCE WITH THE "2002 CONNECTICUT GUIDELINES FOR SOIL EROSION AND SEDIMENT CONTROL". GENERALLY, TEMPORARY SEDIMENT TRAPS SHALL BE SIZED TO PROVIDE A MINIMUM OF 134 CUBIC YARDS OF WATER STORAGE PER ACRE DRAINED. ALL TEMPORARY SEDIMENT TRAPS SHALL BE MAINTAINED TO ASSURE EFFICIENT OPERATION UNTIL THE CONTRIBUTING AREA IS COMPLETELY STABILIZED. TEMPORARY SEDIMENT TRAPS MAY BE RELOCATED DURING CONSTRUCTION TO ACCOMMODATE PHASING. CONTRACTOR SHALL REVIEW LOCATIONS OF TEMPORARY SEDIMENT TRAPS WITH DESIGN ENGINEER PRIOR TO INSTALLATION. NO TEMPORARY SEDIMENT TRAP SHALL HAVE MORE THAN 5 ACRES OF DISTURBED LAND CONTRIBUTING TO IT.

# DETAIL FOR TEMPORARY SEDIMENT TRAPS 3 AND 4

EXTEND FABRIC 5' BEYOND STONE -PUMP DISCHARGE HOSE (4" MAX) 6" THICK STONE BLANKET PREPARED SUB-GRADE OR UNDISTURBED GROUND GEOTEXTILE FABRIC -UNDER STONE FOR **PROFILE VIEW** EASE OF REMOVAL

GEOTEXTILE BAG MATERIAL SHALL BE A NON-WOVEN MATERIAL.

DO NOT OVER PRESSURIZE BAG OR USE BEYOND CAPACITY. 3. LOCATE DISCHARGE SITE ON FLAT UPLAND AREAS AS FAR AWAY AS POSSIBLE FROM STREAMS,

GEOTEXTILE DEWATERING BAG

# **PLAN NOTES**

. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS.

etail 7 b 0 0 Ш pa =  $\mathbf{e}$  $\sigma$  $\Phi$ edin 7 p sion

Ð

1

 $\boldsymbol{\sigma}$ 

O

Ø

S

Ð

 $\boldsymbol{\sigma}$ 

4

7

0

Д

<u>'</u>

0

7

As Noted December 2020

20-2853 Revisions

SHEET NO.

THIS DRAWING IS THE PROPERTY OF BOLINDARIES LLC AND HAS BEEN SPECIFICALLY PREPARED FOR THE OWNER OF THIS PROJECT, AT THIS SITE, AND IS NOT TO BE DUPLICATED OR USED IN PART OR WHOLE FOR ANY OTHER PURPOSE, PROJECT, LOCATION OR OWNER WITHOUT THE EXPRESSED WRITTEN CONSENT OF BOUNDARIES LLC.

- 1. THE PROJECT SITE IS PART OF A MIXED USE DEVELOPMENT WITHIN THE MUDD ZONE. THE PROPOSED DEVELOPMENT INCLUDES THE EXTENSION OF EDGEWATER CIRCLE. THE PROJECT IS PART OF THE MIXED USE PHASED CONSTRUCTION OF THE EDGEWATER HILL MASTER PLAN DEVELOPMENT DATED 2012. 2. SUBJECT IS ENTIRELY WITHIN FLOOD ZONE X (AREAS OF MINIMAL FLOOD HAZARD) IN ACCORDANCE WITH FEMA FIRM
- PANEL NUMBER 09007C0155G, EFFECTIVE DATE 8/28/2008. 3. THE PROPOSED DEVELOPMENT WILL BE SERVED BY PUBLIC WATER, GAS AND SANITARY SEWER.
- 4. ALL PROPOSED UTILITY INFRASTRUCTURE SHALL BE INSTALLED UNDERGROUND UNLESS SPECIFICALLY NOTED HEREIN IN ACCORDANCE WITH UTILITY COMPANY REQUIREMENTS.
- 5. ALL EXISTING UTILITY INFORMATION SHOWN HEREIN IS APPROXIMATE ONLY AND SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF THE SITE WORK. THE ENGINEER MAKES NO STATEMENT, WARRANTY, OR GUARANTEE TO THE LOCATION, SIZE, TYPE, QUANTITY OR CONDITION OF THE UTILITIES SHOWN HEREIN.
- 6. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO CONTACT THE "CALL BEFORE YOU DIG" ORGANIZATION AT 1-800-922-4455 A MINIMUM OF THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF ANY SITE WORK OR SITE DISTURBANCE ON OR ADJACENT TO THE PROJECT SITE.
- ALL MATERIALS, INSTALLATIONS, CONSTRUCTION AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE EAST HAMPTON SITE PLAN STANDARDS, THE TOWN OF EAST HAMPTON STREET STANDARDS, EAST HAMPTON WPCA SPECIFICATIONS AND THE CONNECTICUT DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD, BRIDGES, FACILITIES AND INCIDENTAL CONSTRUCTION FORM 817 AS AMENDED. 8. ALL TRAFFIC SIGNAGE, MARKINGS, LOCATIONS AND INSTALLATIONS SHALL CONFORM TO THE MANUAL ON UNIFORM
- TRAFFIC CONTROL DEVICES (MUTCD), LATEST EDITION. 9. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN, REVIEW AND ADHERE TO ALL REQUIREMENTS AND ANY CONDITIONS OF APPROVAL ASSOCIATED WITH THE PROJECT FROM THE TOWN OF EAST HAMPTON, CONNECTICUT
- DEPARTMENT OF ENERGY AND ENVIRONMENTAL PROTECTION AND ALL CUSTODIAL UTILITY COMPANIES. 10. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN ALL PERMITS, BONDING AND INSURANCE REQUIRED BY THE
- TOWN OF EAST HAMPTON AND ALL CUSTODIAL UTILITY COMPANIES. 11. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE ALL NECESSARY TRAFFIC CONTROL BARRICADES, SIGNAGE, PERSONNEL AND OTHER EQUIPMENT/ITEMS REQUIRED TO MAINTAIN SAFE AND FULL PUBLIC AND EMERGENCY ACCESS
- DURING ALL PHASES OF THIS PROJECT. 12. ALL HANDICAP ACCESS ROUTES SHALL BE CONSTRUCTED IN STRICT CONFORMANCE WITH THE AMERICAN DISABILITIES
- ACT (ADA) CODES, SPECIFICATIONS, RECOMMENDATIONS AND REQUIREMENTS. 13. ALL SITEWORK AND EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH THE ALL LOCAL AND STATE PERMITS
- INCLUDING THE CTDEEP GENERAL PERMIT FOR THE DISCHARGE OF WASTEWATERS FROM CONSTRUCTION ACTIVITIES. 14. ANY DISCREPANCIES BETWEEN DESIGN PLAN SHEETS, FIELD CONDITIONS, NOTES AND SPECIFICATIONS OR SITE CONDITIONS SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN ENGINEER PRIOR TO THE START OF CONSTRUCTION

### **DEMOLITION & MOBILIZATION NOTES**

- 1. THE CONTRACTOR SHALL SECURE ALL NECESSARY BUILDING PERMITS INCLUDING BUT NOT LIMITED TO CLEARING, SITEWORK, TEMPORARY AND PERMANENT POWER, EXCAVATION, SOIL EROSION AND SEDIMENT CONTROL, AND ALL OTHER
- 2. ALL PAVEMENT REMOVAL SHALL BE SAWCUT SMOOTH WITH TRUE ALIGNMENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ALL SURPLUS MATERIAL OFF-SITE. ANY
- ITEMS/MATERIALS TO BE SAVED FOR FUTURE RE-USE SHALL BE APPROPRIATELY STOCKPILED ON SITE AT A PRE-APPROVED LOCATION AND PROTECTED WITH APPROPRIATE EROSION CONTROL MEASURES. 4. IT IS THE RESPONSIBILITY OF THE CONTRACTOR FOR PROVIDING AND INSTALLING ADEQUATE BARRICADES, FENCING, SIGNAGE AND SITE SECURITY DURING AND AFTER WORKING HOURS. THE CONTRACTOR SHALL EMPLOY THE APPROPRIATE MEANS TO ENSURE THAT PUBLIC SAFETY AND PROJECT SECURITY IS APPROPRIATELY MAINTAINED THROUGHOUT THE
- 5. THE CONTRACTOR SHALL BARRICADE AND APPROPRIATELY SIGN ALL EXCAVATED TRENCHES, TEST HOLES AND ALL OTHER EXCAVATIONS TO PREVENT ACCIDENTAL FALLS AND UNAUTHORIZED ENTRY DURING ALL ASPECTS OF THE WORK. 6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING ALL DEMOLITION, GRADING AND RELATED SITE WORK SUCH THAT NO UNREASONABLE DUST, DEBRIS OR DAMAGE OCCURS TO ADJACENT PROPERTIES OR THE GENERAL PUBLIC.

# **GRADING NOTES**

APPLICABLE PERMITS.

- 1. THE CONTRACTOR SHALL REMOVE ALL UNSUITABLE MATERIALS DURING CONSTRUCTION AND UTILITY INSTALLATIONS TO THE SATISFACTION OF THE ENGINEER AND/OR TOWN OFFICIALS.
- 2. THE SITE SHALL BE GRADED USING STANDARD CONSTRUCTION PRACTICES. EROSION CONTROL BLANKETS. AS APPROVED BY THE ENGINEER, SHALL BE USED ON ALL SLOPES EQUAL TO OR STEEPER THAN 3 HORIZONTAL TO 1 VERTICAL OR AS PRESCRIBED BY THE ENGINEER. INSTALLATION SHALL BE IN STRICT CONFORMANCE WITH THE MANUFACTURER'S INSTRUCTIONS AND SPECIFICATIONS.
- 3. AREAS TO BE USED FOR STORMWATER MANAGEMENT SHALL NOT BE EXCAVATED TO FULL DEPTH. A MINIMUM OF TWO (2) FEET OF NATURALLY OCCURRING SOIL SHALL REMAIN IN PLACE UNTIL SUCH TIME THAT FINAL GRADING IS
- 4. ALL DISTURBED AREAS ARE TO BE PERMANENTLY STABILIZED AS SOON AS FEASIBLE. WHERE PERMANENT STABILIZATION IS NOT FEASIBLE, TEMPORARY MEASURES FOR STABILIZATION AS APPROVED BY THE ENGINEER SHALL BE
- 5. ALL PROPOSED GRADES DEPICTED HEREIN REPRESENT FINAL SURFACE ELEVATION OF PAVEMENT, CONCRETE, STONE OR TOPSOIL UNLESS OTHERWISE NOTED.
- 6. ALL GRADED SURFACES SHALL BE GRADED SUCH THAT THE FINAL GRADE RESULTS IN POSITIVE DRAINAGE FROM ALL 7. FILL EMBANKMENTS SHALL BE CONSTRUCTED IN ACCORDANCE WITH SECTIONS 2.02.03.5, 6, 7 AND 11 OF CT DOT FORM 817. EMBANKMENTS SHALL BE CONSTRUCTED IN LOOSE LIFTS NOT EXCEEDING 12-INCHES AND COMPACTED TO 95%

MAXIMUM DRY DENSITY. FINAL SLOPES SHALL BE TRACKED WITH CLEATED TRACKED EQUIPMENT PRIOR TO THE

INSTALLATION OF TOPSOIL. 8. FILL WITHIN THE ZONE OF INFLUENCE OF THE FOUNDATIONS OF THE PROPOSED BUILDINGS SHALL MEET THE REQUIREMENTS OF THE GEOTECHNICAL/STRUCTURAL ENGINEER.

### REMOVAL OF LEDGE ROCK

- CONTRACTOR SHALL OBTAIN BLASTING PERMIT FROM THE TOWN OF EAST HAMPTON PRIOR TO ANY BLASTING ACTIVITIES. 2. ALL EXPLOSIVE DEMOLITION SHALL BE PERFORMED IN STRICT ACCORDANCE WITH ALL APPLICABLE LOCAL. STATE AND FEDERAL REGULATIONS AND ORDINANCES. NO EXPLOSIVE DEMOLITION SHALL TAKE PLACE BETWEEN THE HOURS OF 5:00 PM AND 7:00 AM ON ANY DAY. AND NO EXPLOSIVE DEMOLITION SHALL OCCUR ON SUNDAYS.
- 3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING A FULL AND COMPLETE PRE-BLAST SURVEY OF ANY AND ALL PROPERTIES THAT MAY BE AFFECTED BY EXPLOSIVE DEMOLITION ACTIVITIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ADEQUATE PROTECTION OF ANY PART OF ANY PROPERTY THAT MAY BE AFFECTED BY EXPLOSIVE DEMOLITION ACTIVITIES, AND SHALL BE RESPONSIBLE FOR REPAIR AND/OR REPLACEMENT OF ANY DAMAGED
- PORTION OF SAID PROPERTIES. 4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING, RESTORING AND GENERAL MAINTENANCE OF ALL ADJACENT AND ABUTTING PROPERTIES, STRUCTURES, AND PORTIONS THEREOF THAT MAY BE DAMAGED OR OTHERWISE AFFECTED BY THE CONSTRUCTION/DEMOLITION ACTIVITIES ON THIS PROJECT. THE CONTRACTOR'S RESPONSIBILITY SHALL EXTEND TO AT LEAST THE POINT WHERE THE PROPERTY/STRUCTURE IS FULLY RESTORED. REPLACED OR ESTABLISHED AND/OR STABILIZED. ALL EFFORTS, MATERIALS AND INSTALLATION SHALL BE PAID FOR BY THE CONTRACTOR.

# LANDSCAPE NOTES


- 1. ALL DISTURBED AREAS NOT COVERED BY BUILDINGS, DRIVEWAYS, ROADWAYS, WALKWAYS, ETC. SHALL BE GRADED AND A. PLACE A MINIMUM OF 4-INCHES OF TOPSOIL IN ALL DISTURBED AREAS. APPLY LIMESTONE AND FERTILIZER IN
- ACCORDANCE WITH SOIL TEST RESULTS AND RECOMMENDATIONS. APPLY SPECIFIED SEED MIXTURE AT RECOMMENDED RATE. SEE EROSION AND SEDIMENTATION CONTROL NOTES. APPLY STRAW OR HAY MULCH ON ALL SEEDED AREAS. SEEDING SHALL TAKE PLACE BETWEEN APRIL 1 AND JUNE 15, OR AUGUST 15 AND OCTOBER 1. SEEDING DURING
- THESE TIME FRAMES INCLUDE APPLICATION OF STRAW OR HAY MULCH AT A RATE OF 2 BALES PER 1000 SF. IF THE SEEDING IS APPLIED OUTSIDE OF THESE TIME FRAMES, THE AREAS SHALL BE STABILIZED WITH STRAW OR HAY MULCH AT A RATE OF 90 LBS PER 1000 SF.
- 2. GRADED AREAS 3H:1V AND STEEPER SHALL BE SEEDED WITH THE SPECIFIED SEED MIX OR EQUAL AND STABILIZED BY 3. MULCHING SHALL BE APPLIED IN THE FOLLOWING MANNER: SPREAD MULCH BY HAND OR MULCH BLOWER. PUNCH MULCH INTO SOIL SURFACE WITH TRACK MACHINE APPROXIMATELY 2"-3" TO ANCHOR INTO SOIL.
- STREET TREES SHALL BE BALLED AND BURLAPPED WITH A MINIMUM 2" CALIPER AND MINIMUM 6-FOOT HEIGHT. ALL MATERIALS AND CONSTRUCTION METHODS ARE TO CONFORM TO THE REQUIREMENTS OF THE CT ASSOCIATION OF LANDSCAPE CONTRACTORS SPECIFICATIONS AND THE AMERICAN NURSERYMAN'S STANDARDS FOR NURSERY STOCK. ALL STAKING OR GUYING IS TO BE DONE IMMEDIATELY AFTER PLANTING. BUT IN NO CASE MORE THAN 24-HOURS
- AFTER PLANTING. AT COMPLETION OF MAINTENANCE PERIOD, REMOVE ALL STAKES, GUYS, FLAGS, TREE WRAP AND WHEN ALL AREAS ARE STABILIZED, REMOVE ALL EROSION AND SEDIMENT CONTROL DEVICES AND DISPOSE OF ALL ACCUMULATED SEDIMENTS AT A PRE-APPROVED LOCATION.

# STORMWATER BASIN NOTES

- 1. THE STORMWATER MANAGEMENT BASINS SHALL BE STABILIZED PRIOR TO THE DISCHARGE OF STORMWATER INTO THE BASIN. THE BASIN IS TO BE CONSTRUCTED DURING THE DRY SEASON. IF PRACTICAL. . ALL EROSION CONTROL MEASURES ARE TO BE THE FIRST ITEM OF CONSTRUCTION AND MAINTAINED UNTIL ALL
- DISTURBED AREAS ARE PERMANENTLY STABILIZED. THE EXISTING TOPSOIL IS TO BE REMOVED AND STOCKPILE FOR RE-USE IN FINAL STABILIZATION OF THE BASINS. . UNTIL SUCH TIME AS THE FINAL GRADING FOR THE BASINS IS TO BE CONDUCTED, THE USE OF HEAVY MACHINERY AND ANY OTHER ACTIVITY THAT MAY COMPACT THE NATURALLY OCCURRING SOILS IS TO BE AVOIDED. SHOULD THE BASIN(S) BE UTILIZED FOR TEMPORARY SEDIMENT TRAPS DURING CONSTRUCTION, A MINIMUM OF TWO (2) VERTICAL FEET OF NATURALLY OCCURRING SOIL ABOVE FINAL GRADE OF THE BASIN SHALL BE MAINTAINED ÙŃTIL SUCH TIME AS ALL UPGRADIENT AREAS ARE PERMANENTLY STABILIZED AND THE BASIN MAY BE
- IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO PERFORM ALL REQUIRED MAINTENANCE UNTIL ALL CONSTRUCTION IS ACCEPTED BY THE OWNER.
- SILT FENCING, HAYBALES OR OTHER EROSION BARRIER IS TO BE EMPLOYED IN A CONTINUOUS ROW WITHIN THE BASIN PERPENDICULAR TO THE BASIN INFLOW TO PREVENT ANY FLOW CHANNELIZATION PRIOR TO ADEQUATE
- VEGETATION BEING ESTABLISHED WITHIN THE BASIN. STORMWATER BASINS SHALL BE VEGETATED AND STABILIZED PRIOR TO FINAL PAVING AND REMOVAL OF CATCH BASIN INLET PROTECTION AND CURB DEFLECTORS.

### **GENERAL UTILITY NOTES**


- 1. THE CONTRACTOR SHALL IMPLEMENT ALL APPLICABLE TOWN OF EAST HAMPTON AND STATE OF CONNECTICUT STANDARDS AND REGULATIONS. ALL SANITARY SEWER UTILITIES SHALL BE INSTALLED IN ACCORDANCE WITH THE LATEST APPLICABLE TOWN OF EAST HAMPTON WATER POLLUTION CONTROL AUTHORITY (WPCA) RULES. REGULATIONS AND SPECIFICATIONS. FOUNDATION DRAINS, SUMP PUMPS AND/OR ROOF LEADERS SHALL NOT DISCHARGE INTO THE SANITARY SEWER SYSTEM.
- 2. ALL DRAINAGE STRUCTURES SHALL BE PRECAST CONCRETE WITH CAST IRON FRAME AND GRATES CAPABLE OF HANDLING H-20 LOADING.
- 3. ALL DRAINAGE PIPE SHALL BE SMOOTH INTERIOR HIGH DENSITY POLYETHYLENE PIPE (HDPE) OR APPROVED EQUAL UNLESS OTHERWISE NOTED. ALL PIPE SHALL BE INSTALLED PER MANUFACTURER'S SPECIFICATIONS. A MINIMUM OF TWO FEET OF COVER SHALL BE PROVIDED OVER THE PIPE PRIOR TO ANY VEHICULAR TRAFFIC. ROOF LEADERS AND FOOTING DRAINS SHALL BE 6" (MIN.) SCHEDULE 40 PVC ASTM D1785. ROOF LEADERS SHALL BE DIRECTED TO THE PROPOSED SUBSURFACE INFILTRATION SYSTEMS. FOOTING DRAINS SHALL DAYLIGHT WHERE EVER FEASIBLE. WHERE DAYLIGHT IS NOT FEASIBLE, FOOTING DRAINS SHALL BE CONNECTED INTO THE FORMAL ROADWAY DRAINAGE SYSTEM.
- 4. ROOF INFILTRATION SYSTEMS SHALL BE COMPRISED OF 8' DIAMETER PRECAST CONCRETE DRYWELLS. EACH SYSTEM WILL INCLUDE 12" OF CRUSHED STONE ON ALL SIDES, EACH SYSTEM WILL INCLUDE AN OVERFLOW RELIEF PIPE ALLOWING VOLUMES GREATER THAN THE STORAGE VOLUME TO BE RELEASED WITHOUT BACKING UP THE ROOF GUTTER LEADERS
- 5. LOCATIONS OF ALL TRANSFORMERS, UTILITY VAULTS AND PULL BOXES SHALL BE DETERMINED BY THE UTILITY AUTHORITY. ANY POTENTIAL UTILITY CONFLICT OR CHANGE SHALL BE REVIEWED, EVALUATED AND APPROVED BY THE OWNER AND OWNER'S REPRESENTATIVE PRIOR TO CONSTRUCTION.
- 6. ALL FINAL UTILITY DEMANDS, SIZES AND OPTIMAL BUILDING ENTRY LOCATIONS, SITE LIGHTING, WIRING, UNDER SLAB UTILITY CONNECTIONS AND ALL OTHER UTILITY RELATED INFORMATION SHALL BE DETERMINED BY THE CUSTODIAL UTILITY COMPANIES.
- 7. ALL WATER MAINS SHALL CONFORM TO THE REQUIREMENTS AND SPECIFICATIONS OF THE CONNECTICUT WATER
- 8. ALL SANITARY SEWER RELATED WORK SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS AND SPECIFICATIONS OF THE WATER POLLUTION CONTROL AUTHORITY. ALL STRUCTURES SHALL BE PRECAST CONCRETE WITH CAST IRON FRAMES AND GRATES CAPABLE OF HANDLING H—20 LOADINGS. ALL MAIN PIPE RUNS SHALL BE 8" DIAMETER SCHEDULE 40 PVC PIPE. ALL BUILDING SERVICES SHALL BE 6" DIAMETER SCHEDULE 40 PVC CONSTRUCTED AT A SLOPE NO LESS THAN  $\frac{1}{4}$ " PER FOOT.
- ALL ELECTRIC, TELEPHONE, COMMUNICATIONS AND RELATED UTILITIES SHALL BE UNDERGROUND IN ACCORDANCE WITH ALL RULES AND REGULATIONS OF THE CUSTODIAL UTILITY COMPANY.
- 10. ALL SANITARY SEWER RELATED WORK SHALL CONFORM TO THE "EAST HAMPTON WPCA SPECIFICATIONS AND INSPECTION REQUIREMENTS FOR CONNECTION TO PUBLIC SEWERS" INCLUDING BUT NOT LIMITED TO CONSTRUCTION DETAILS, CCTV SURVEY OF ALL NEW MAINS AND AS-BUILT SURVEY PLANS



SUBGRADE TO BE COMPACTED TO 95% MAXIMUM DRY DENSITY. EARTH FILL MATERIAL (IF REQUIRED TO ACHIEVED PROPOSED GRADES) SHALL BE PLACED IN NO GREATER THAN 12" LIFTS AND COMPACTED TO 95% MAXIMUM DRY DENSITY.

# **BITUMINOUS CONCRETE** PAVEMENT DETAIL

NOT TO SCALE




SUBGRADE TO BE COMPACTED TO 95% MAXIMUM DRY DENSITY. EARTH FILL MATERIAL (IF REQUIRED TO ACHIEVED PROPOSED GRADES) SHALL BE PLACED IN NO GREATER THAN 12" LIFTS AND COMPACTED TO 95% MAXIMUM DRY DENSITY.

FOR "EARTH FILL" WITH 100% PASSING THE 6" SIEVE AND NO MORE THAN 20%


PASSING THE #200 SIEVE. FILL SHALL BE PLACED IN NO GREATER THAN 12"

LOOSE LIFTS AND COMPACTED TO 95% MAXIMUM DRY DENSITY

# TRAFFIC BOUND GRAVEL SURFACE DETAIL



### EXTRUDED CONCRETE CURB DETAIL



TYPICAL CROSS SECTION FOR **ROADWAY PAVEMENT** 

NOT TO SCALE



95% MAX. DRY DENSITY PER ASTM 1557D METHOD D) TOPSOIL SHALL MEET GRADE AT EDGE OF SIDEWALK


PROCESSED GRAVEL BASE 8" IN DEPTH


AFTER COMPACTION (COMPACTED TO

CROSS SLOPE 1/4" PER FOOT


# BITUMINOUS CONCRETE SIDEWALK

FOR A SMOOTH TRANSITION TO GRASSED AREAS.







### BITUMINOUS CONCRETE LIP CURB DETAIL NOT TO SCALE



### SIDEWALK CURB RAMP AT ACCESSIBLE PARKING DETAIL NOT TO SCALE




SIDEWALK CURB RAMP DETAIL NOT TO SCALE




1. LIGHT POLE BASES SHALL BE 4' MINIMUM FROM EDGE OF ROADS AND PARKING AREAS AND 2' MINIMUM FROM BACK OF SIDEWALK. 2. BASE PLATE BOLT PATTERN PROVIDED BY LIGHTING MANUFACTURER.

- 3. CONCRETE PIER TO BE SIZED AS REQUIRED BY LIGHTING MANUFACTURER'S STRUCTURAL ENGINEER. 4. MANUFACTURER/MODEL AND INTENSITY OF ALL PROPOSED LIGHTING TO MATCH EXISTING PROJECT LIGHTING (VERIFY WITH OWNER PRIOR TO CONSTRUCTION)
- 5. ALL LIGHTING FIXTURES AND POLES SHALL BE MATTE BLACK POWDERCOAT OR OTHER SIMILAR DURABLE FINISH. LIGHT POLE DETAIL

NOT TO SCALE



### CONTRACTOR TO CONFIRM UTILITY CONDUIT REQUIREMENTS PRIOR TO CONSTRUCTION **ELECTRIC & TELECOMM TRENCH DETAIL**



CONTRACTOR TO CONFIRM UTILITY CONDUIT REQUIREMENTS PRIOR TO CONSTRUCTION. SITE LIGHTING CONDUIT TRENCH DETAIL

NOT TO SCALE

NOT FOR CONSTRUCTION 12/14/2020

**PLAN NOTES** 

1. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS. 2. SEE SHEET 2 FOR LEGEND & ABBREVIATIONS.

0  $\boldsymbol{\sigma}$ str 4 puo As Noted December 2020 20-2853 Revisions

ate

Đ

Ø

0

eta


D


=


7

SHEET NO.

THIS DRAWING IS THE PROPERTY OF BOLINDARIES LLC AND HAS BEEN SPECIFICALLY PREPARED FOR THE OWNER OF THIS PROJECT, AT THIS SITE, AND IS NOT TO BE DUPLICATED OR USED IN PART OR WHOLE FOR ANY OTHER PURPOSE, PROJECT, LOCATION OR OWNER WITHOUT THE EXPRESSED WRITTEN CONSENT OF BOUNDARIES LLC.









As Noted December 2020


20-2853

Revisions







NOT TO SCALE











# SEWER TRENCH DETAIL



SEWER MANHOLE DROP CONNECTION DETAIL


NOT TO SCALE



SEWER MANHOLE DETAIL

NOT TO SCALE

- WHENEVER POSSIBLE MAINTAIN A MINIMUM 10' SEPARATION FROM GRAVITY STORM OR SEWER LINES. ALWAYS MAINTAIN A MINIMUM 10' HORIZONTAL SEPARATION FROM FORCE SEWER MAIN.
- 2) IF 10' SEPARATION IS NOT POSSIBLE MAINTAIN A MINIMUM OF 18" HORIZONTAL SEPARATION WITH BOTTOM OF WATER MAIN A MINIMUM 18" ABOVE TOP OF STORM OR SEWER LINE
- 3 IF MINIMUM SEPARATION IS NOT POSSIBLE USE A MINIMUM CLASS 52 DUCTILE IRON PIPE WITH POLYETHYLENE ENCASEMENT, OR CONCRETE ENCASEMENT OF GRAVITY LINE
- WHEN CROSSING GRAVITY LINES MAINTAIN A MINIMUM 18" VERTICAL SEPARATION WITH JOINTS SPACED AS FAR AS POSSIBLE FROM GRAVITY LINES



SEPARATION BETWEEN WATER AND SEWER LINES

NOT FOR CONSTRUCTION 12/14/2020

PLAN NOTES

1. SEE COVER SHEET FOR ENGINEER AND SURVEYOR SIGNATURES AND SEALS.
2. SEE SHEET 2 FOR LEGEND & ABBREVIATIONS.

SHEET NO.

As Noted

20-2853


Revisions

December 2020

at Edgewater

Apartments "Construction


Salt Pond



THRUST BLOCK DETAILS NOT TO SCALE

VERTICAL THRUST BLOCK DETAIL

VALVE BOX 2" GALV. COUPLING VALVE BOX TOP SECTION 2" GALV. PIPE 2" BRASS NIPPLES 12" LONG (TYP.) NOT DRILLED - 2" GALV. NIPPLE 2" THREADED GATE VALVE PUSH-IN TYPE RESTRAINED PLUG WITH SET SCREWS AND 2" IPT TAP 1) IF BLOW-OFF IS NOT REQUIRED, STANDARD PUSH IN PLUG OR CAP CAN BE INSTALLED WITH AFTER LINE VALVE A THRUST BLOCK. 2) NO SERVICE CONNECTIONS BETWEEN LINE VALVE AND --LINE VALVE WITH MEGA LUG RESTRAINING GLANDS BLOW-OFF ASSEMBLY. MIN. LAST 3 LENGTH OF PIPE BEFORE LINE VALVE TO BE DEAD END BLOW-OFF DETAIL INSTALLED WITH FIELD-LOC GASKETS NOT TO SCALE



AIR RELEASE DETAIL NOT TO SCALE

Apartments "Construction Salt Pond

at Edgewater Hill

Details'

J

As Noted December 2020

20-2853

Revisions